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Scope of Bid

Source of Fund

1.1

1.2

1.3

2.1

Public Entities 3.1

Related to
Bidding
Documents & to
application  for
review

Fraud and

A. General

The Public Entity as defined' in Section II “Bidding Data
Sheet” (BDS) also referred to herein as Employer invites bids
for the construction of Works, as described in the BDS and
Section VII, “Special Conditions of Contract™ (SCC).

The name and identification number of the Contract are
provided in the BDS and the SCC.

The successful Bidder shall be expected to complete the
Works by the Intended Completion Period specified in the
BDS.

Throughout these bidding documents, the terms:

(a) the term “in writing” means communicated in written
form (e.g. by mail, e-mail, fax,) with proof of receipt;

(b) if the context so requires, “singular” means “plural” and
vice versa;

() “day” means calendar day unless otherwise stated; and

The Works shall be financed by the Public Entity’s own
budgetary allocation, unless otherwise stated in the BDS.

The public entities related to these bidding documents are the
Public Entity, acting as procurement entity (Purchaser), the
Procurement Policy Unit, in charge of issuing standard
bidding documents and responsible for any amendment these
may require, the Central Procurement Board in charge of
vetting Bidding document, receiving and evaluation of bids
in respect of major contracts and the Review Panel, set up
under the Public Procurement Act, 2015 (hereinafter referred
to as the Act.)

The Chairperson

4.1

!

Review Panel
Ministry of Finance
Private Bag 13295
Windhoeek, Namibia

The Government of the Republic of Namibia requires that
bidders/suppliers/contractors, participating in procurement in

See Section IV, "General Conditions of Contract,” Clause 1. Definitions.



5.

Section I — Instructions to Bidders

Corruption

Eligible Bidders

4.2

Namibia, observe the highest standard of ethics during the
procurement process and execution of contracts.

The Employer will reject a proposal for award if it
determines that the Bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices in competing for
the contract in question;

For the purposes of this Sub-Clause:

()  “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;

(1)) “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

(i) “collusive practice” is an arrangement between two or
more parties designed to achieve an improper purpose,
including to influence improperly the actions of another
party;

(iv) “coercive practice” is impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence
improperly the actions of a party;

(v) “obstructive practice” is deliberately destroying,
falsifying, altering or concealing of evidence material
to the investigation or making false statements to
investigators in order to materially impede an
investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation.

4.3. Bidders, suppliers and public officials shall also be aware of the

5.1

provisions stated in section 67 and 68 of the Public
Procurement Act, 2015 which can be consulted on the website
of the  Procurement Policy = Unit (PPU)
www.mof. gov.na/procurement-policv-unit

A Bidder may be a natural person, private entity, or
government-owned entity or any combination of them in the
form of a joint venture, under an existing agreement, or with
the intent to constitute a legally-enforceable joint venture. All
partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms.
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5.2 A Bidder shall not have a conflict of interest. All Bidders
found to have a conflict of interest shall be disqualified. A

Bid
one

(2)
(b)

(c)

der. may be considered to have a conflict of interest with
or more parties in this bidding process, if:

they have a controlling partner in common; or

they receive or have received any direct or indirect
subsidy from any of them; or

they have the same legal representative for purposes of
this bid; or

(d) they have a relationship with each other, directly or

®

through common third parties, that puts them in a
position to have access to information about or influence
on the Bid of another Bidder, or influence the decisions
of the Employer regarding this bidding process; or

a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid
will result in the disqualification of all Bids in which the
party is involved. However, this does not limit the
inclusion of the same subcontractor in more than one bid;
or

a Bidder or any of its affiliates participated as a
consultant in the preparation of the design or technical
specifications of the contract that is the subject of the
Bid; or

(g) a Bidder, or any of its affiliates has been hired (or is

proposed to be hired) by the Employer as Engineer for
the contract.

5.3 (a)A bidder that is under a declaration of ineligibility by the

Government of Namibia in accordance with applicable
laws at the date of the deadline for bid submission and
thereafter shall be disqualified

(b)Bids from contractors appearing on the ineligibility lists of
African Development Bank, Asian Development Bank,
European Bank for Reconstruction and Development, Inter-
American Development Bank Group and World Bank
Group shall be rejected.

5.4 Government-owned enterprises in the Republic of Namibia
shall be eligible only if they can establish that they are legally

and

financially autonomous and operate under commercial

law, and that they are not a dependent agency of the
Government.
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6. Qualifications of 6.1  All bidders shall provide in Section IIL, a preliminary description
Bidders of the proposed work method and schedule, including drawings
and charts, as necessary. :

6.2 Bidders shall include the information and documents listed
hereunder with their bids, unless otherwise stated in the BDS.
The non-submission of the documents by the Bidder within
the prescribed period may lead to the rejection of its bid.

(a) copies of original documents defining the constitution or
legal status, place of registration, and principal place of
business of the Bidder;

(b) total monetary value of construction works performed for
each of the last five years;

(c) experience in works of a similar nature and size for each of
the last five years or as otherwise stated in the BDS; and
clients who may be contacted for further information on
those contracts;

(d) major items of construction equipment proposed to carry
out the Contract;

(¢) qualifications and experience of key site personnel and
technical personnel proposed for the contract;

(D) report on the financial standing of the Bidder for the last
three years, such as certified copies of Financial
Statements/Audited Accounts as filed at the Registrar of
Companies;

(g) evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other
financial resources);

(h) authority to seek references from the Bidder’s bankers;
and

(i) information regarding any litigation, current or during the
last five years, in which the Bidder was/is involved, the
parties concerned, the issues involved, the disputed
amounts, and awards;

() proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.
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6.3 To qualify for award of the Contract, bidders shall meet the
following minimum qualifying criteria:

(2 a minimum average annual financial amount of
construction  work over the period specified in the
BDS.

(b) experience as prime contractor in the construction of a
minimum number of works of a nature and complexity
equivalent to the Works over a period as specified in the
BDS (To comply with this requirement, works cited
should be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire,
etc.) of the essential equipment listed in the BDS;

(d) a Contract Manager/Supervisor with five years’
experience in works of an equivalent nature and volume,
including no less than three years as Manager or as
otherwise specified in the BDS; and

(e) liquid assets and/or credit facilities, net of other
contractual commitments and exclusive of any advance
payments which may be made under the Contract, of no
less than the amount specified in the BDS.?

A consistent history of litigation or arbitration awards against
the Applicant or any partner of a Joint Venture may result in
disqualification.

B. Contents of Bidding Document

7. Sections of 7.1 The Bidding Document consists of all the Sections indicated
Bidding below, and should be read in conjunction with any Addenda
Document issued in accordance with ITB 10.

Section I - Instructions to Bidders (ITB)
Section II- Bidding Data Sheet

Section III - Evaluation Criteria
Section IV - Bidding Forms

Section V - Employer’s Requirements

Section VI — General Conditions of Contract
Section VII- Special Conditions of Contract
Section VIII - Contract Forms

7.2 The Invitation for Bids issued by the Employer is not part of
the Bidding Document.

Usually the equivalent of the estimated payments flows over 4-6 months at the average (straight line
distribution) construction rate. The actual period of reference shall depend on the speed with which
the Government shall pay the Contractor’s monthly certificates.
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8.

9. Site visit/Pre-bid

10.

11.

12.

13.

Clarification of
Bidding
Document

meeting

Amendment of
Bidding
Document

Cost of Bidding

Language of Bid

Documents
Comprising the
Bid

8.1

9.1

9.2

10.1

11.1

A prospective Bidder requiring any clarification of the
Bidding Document shall contact the Employer in writing at
the Employer’s address indicated in the BDS.

The Employer will respond in writing to any request for
clarification, provided that such request is received 14 days
prior to the deadline for submission of bids.

Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do
so following the procedure under ITB 10.

Bidders, at the Bidders’ own responsibility and risk, are
encouraged to visit and examine the Site of Works and its
surroundings and obtain all information that may be necessary
for preparing their Bids and entering into a contract for
construction of the Works. The costs of visiting the Site shall
be at the Bidders’ own expense.

The Bidder or its designated representative is invited to attend
a pre-bid meeting, as provided for in the BDS. The purpose
of the pre-bid meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

Non-attendance at the pre-bid meeting will not be a cause for
disqualification of a bidder.

At any time prior to the deadline for submission of bids, the
Employer may amend the Bidding Document by issuing
addenda and extend the deadline for submission of bids, if
needed.

C. Preparation of Bids

The Bidder shall bear all costs associated with the preparation
and submission of its Bid, and the Employer shall in no case
be responsible or liable for those costs trrespective of the
outcome of the bidding process.

12.1 The Bid, supporting documents as well as all correspondence

13.1

relating to the bid exchanged by the Bidder and the Employer
shall be in English Language.

The Bid shall comprise the following:

(a) Bid submission Form (in the format indicated in Section
IV);

(b) Qualification information and documentary evidence
establishing the Bidder’s qualifications to perform the
contract;

(¢) completed Bill of Quantities / Activity Schedule;
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14.

15.

16.

Bid Submission
Form and
Schedules

Alternative
Proposal

Bid Prices and
Discounts

3

10

(d) the following documentary evidence is required

1.

have a valid certified copy of company
Registration Certificate;

have an original valid good Standing Tax
Certificate;

have an original valid good Standing Social
Security Certificate;

have a valid certified copy of Affirmative Action
Compliance Certificate, proof from Employment
Equity Commissioner that bidder is not a
relevant employer, or exemption issued in terms
of Section 42 of the Affirmative Action Act, 1998;

have a valid certified copy of -certificate
indicating SME Status (for Bids reserved for
SMEs);

An undertaking on the part of the Bidder that the
salaries and wages payable to its personnel in
respect of this proposal are compliant to the
relevant laws, Remuneration Order, and Award,
where applicable and that it will abide to sub-
clause 4.6 of the General conditions of Contract if
it is awarded the contract or part thereof; and;

Original receipt from Kunene Regional Council.

Certified copy of Identification document of the
owner of the company.

(e) 1. Company Profile.

2. Proof of employment from Social Security

Commission for qualified Artisans.

3. Valid certified copy (Nampol) of Business

Fitness Certificate.

4. Proof of Vehicle ownership or Rental Agreement

14.1 The Bid Submission Form, Schedules, and all documents
listed under ITB 13.1 shall be prepared using the relevant
forms, if so provided.

15.1 Alternative Technical Proposals and completion dates if
allowed shall be indicated in Section V- Specifications. The
evaluation methodologies for their consideration shall be
given in Section IIL.

16.1 The Contract shall be for the whole Works, as described in ITB
Sub-Clause 1.1, based on the priced Activity Schedule/Bill of
Quantities® submitted by the Bidder.

In lump sum contracts, delete “priced Bill of Quantities” and replace with “priced Activity Schedule. ”
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17.

18.

19.

20.

Currencies of Bid
and Payment

Documents
Comprising the
Technical
Proposal

Period of
Validity of Bids

Bid Security/Bid
Securing
Declaration

16.2 Bidders shall fill in rates and prices for all items of the Works
described in the Bill of Quantities.* Items for which no rate or
price is entered by Bidders, shall not be paid for by the Public
Entity when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities. Corrections, if
any, shall be made by crossing out, initialing, dating and
rewriting.

16.3 All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the date 14
days prior to the deadline for submission of bids, shall be
included in the rates, prices, and total Bid price submitted by
Bidders.’

16.4 The price to be quoted in the Bid Submission Form shall be
the total price of bid after any discount offered.

The discount if any and the conditions of its application shall
be indicated separately.

17.1 The bid price and rates shall be in Namibian Dollars and fixed
for the duration of the contract unless otherwise specified in
the BDS.

17.2 Unless otherwise specified in BDS interim payment for Plant
and Material on site is applicable as per GCC 39.7.

18.1 The Bidder shall furnish a Technical Proposal including a
statement of work methods, equipment, personnel, schedule
and any other information as stipulated in the Bidder
Qualification Form (section IV), in sufficient details to
demonstrate the adequacy of the Bidders’ proposal to meet the
work requirements and the completion time,

19.1 Bids shall remain valid for a period specified in the BDS. The
Bid Validity period should not exceed 180 days.

19.2 In exceptional circumstances, prior to expiry of the original
bid validity period, the Employer may request that the bidders
extend the period of validity for a specified additional period.
The request and the responses thereto shall be made in
writing,

20.1 The Bidder shall furnish either a subscription to a Bid
Securing Declaration or a Bid Security in its original form
with its bid as part of its bid, if required in the BDS.

20.2 Bid Security shall be in the form of a Bank Guarantee from a
local commercial bank as per the format contained in section

B

w

In lump sum contracts, delete “described in the Bill of Quantities” and replace with “described in the
drawings and specifications and listed in the Activity Schediile.”
In lump sum contracts, delete “rates, prices, and.”
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IV and shall be valid for a period of 30 days beyond the
validity period of the bid or beyond any period of extension.

Any bid not accompanied by an enforceable and substantially
compliant Bid Security or a subscription to a Bid Securing
Declaration in the Bid Submission Form, if required in
accordance with ITB 20.1, shall be rejected by the Employer
as non-responsive.

Bid Security shall be forfeited or the Bid Securing declaration
exercised for non-compliance on the part of the Bidder for
reasons mentioned in the Bid Security format contained in
Section III or the Bid Suring Declaration contained as
Appendix to the Bid Submission Form.

The Bidder shall prepare one original of the documents
comprising the bid as described in ITB 13.1 and clearly mark
it “ORIGINAL”. In addition, the Bidder shall submit the number
of copies as specified in the BDS, clearly mark with the label
“CoPY.” In the event of any discrepancy between the original
and the copies, the original shall prevail.

The original and all copies of the bid shall be typed or written
in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Bidder.

D. Submission and Opening of Bids

20.3
20.4
21. Format and 21.1
Signing of Bid
21.2
22. Sealing and 22.1
Marking of Bids

22.2

Bidders may always submit their bids by mail or by hand.
Procedures for submission, sealing and marking are as
follows:

(a) Bidders submitting bids by mail or by hand shall enclose
the original and each copy of the Bid, including
alternative bids, if permitted in accordance with ITB 15,
in separate sealed envelopes, duly marking the envelopes
as “ORIGINAL”, “ALTERNATIVE” and “Copry.” These
envelopes containing the original and the copies shall then
be enclosed in one single envelope. The rest of the
procedure shall be in accordance with ITB sub-Clauses
22.2.

The inner and outer envelopes shall:
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer as indicated in ITB 22.1;

(c) bear the specific identification of this bidding process
indicated in accordance with ITB 1.1; and

(d) bear a warning not to open before the time and date for
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23,

24,

25.

26.

27.

28.

29.

bid opening.

Deadline for 23.1 Bids shal] be delivered to the Employer at the address and no

Submission of later than the time and date specified in the BDS.

Bids
The Employer may, at its discretion, extend the deadline for
the submission of bids by amending the Bidding Document in
accordance with ITB 10.

Late Bids 24.1 Late bids shall not be considered. They will be returned
unopened

Withdrawal, 25.1 No bid may be withdrawn, substituted, or modified in the

Substitution, and interval between the deadline for submission of bids and the

Modification of expiration of the period of bid validity specified by the Bidder

Bids on the Bid submission Form or any extension thereof.

Bid Opening 26.1 The Employer shall open the bids at the time place and
address specified in the BDS in the presence of Bidders'
designated representatives who choose to attend.

26.2 The bidders' names, the Bid Prices, the total amount of each
bid, any discounts, any alternative bid, bid modifications and
withdrawals, the presence or absence of bid security, and such
other details as the Employer may consider appropriate, will
be announced and recorded by the Employer at the opening.

E. Evaluation and Comparison of Bids
Confidentiality 27.1 Information  relating to the examination, evaluation,

comparison, and  post-qualification of bids and
recommendation of contract award, shall not be disclosed to
Bidders or any other person not officially concerned with such
process.

27.2 Any attempt by a Bidder to influence the Employer in the
evaluation of the bids or Contract award decisions may result
in the rejection of its bid.

Clarification of 28.1 To assist in the examination, evaluation, and comparison of

Bids the bids, and qualification of the Bidders, the Employer may;,
at its discretion, ask any Bidder for a clarification of its bid.
No change in the prices or substance of the bid shall be
sought, offered, or permitted, except to confirm the correction
of arithmetical errors discovered by the Employer in the
evaluation of the bids, in accordance with ITB 31.

Determination of 29.1 The Employer’s determination of a bid’s responsiveness is to
Responsiveness be based on the contents of the bid itself, as defined in ITB13.
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30. Nonconformities,
Errors, and
Omissions

31. Correction of
Arithmetical
Errors

32. Margin of
Preference

33. Evaluation of
Bids

29.2

29.3

14

A substantially responsive bid is one that meets the
requirements of the Bidding Document without material
deviation, reservation, or omission.

The Employer shall examine the technical aspects of the bid
submitted in accordance with ITB 18, Technical Proposal, in
particular, to confirm that all requirements of Section V
(Employer’s Requirements) have been met without any
material deviation, reservation or omission.

29.4 If a bid is not substantially responsive to the requirements of

30.1

31.1

the Bidding Document, it shall be rejected by the Employer
and may not subsequently be made responsive by correction
of the material deviation, reservation, or omission.

Provided that a bid is substantially responsive, the Employer
may waive any non-material non-conformity in the bid,
request that the Bidder submit the necessary information or
documentation, to rectify nonmaterial nonconformities in the
bid related to documentation requirements but not related to
any aspect of the price of the bid; and shall rectify quantifiable
nonmaterial nonconformities related to the Bid Price.

Provided that the bid is substantially responsive, the Employer
shall correct arithmetical errors on the following basis:

(a) only for unit price contracts, if there is a discrepancy
between the unit price and the total price that is obtained
by multiplying the unit price and quantity, the unit price
shall prevail and the total price shall be corrected, unless
in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in
which case the total price as quoted shall govern and the
unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail and
the total shall be corrected; and

(¢) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to
(a) and (b) above.

32.1 Unless otherwise specified in the BDS, Margin of preference

33.1

shall not apply.

The Employer shall use the criteria and methodology defined
in this clause and no other evaluation criteria or
methodologies shall be permitted.
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34. Comparison of
Bids

35. Qualification of
the Bidder

33.2 To evaluate a bid, the Employer shall consider the following:

333

(a) the bid price, excluding Provisional Sums and the
provision, if any, for contingencies in the Summary Bill
of Quantities for admeasurement contracts or Schedule of
Prices for lump sum contracts, but including Daywork
items, where priced competitively; and

(b) price adjustment for correction of arithmetic erTors,
discounts, non-conformities, due to the supplementary
criteria as defined in Section II[, and Margin of
Preference, if applicable.

If this Bidding Document allows Bidders to quote separate
prices for different contracts, and to award multiple contracts
to a single Bidder, the methodology to determine the lowest
evaluated price of the contract combinations, including any
discount offered in the Bid Submission Form, is specified in
Section III (Evaluation and Qualification Criteria).

33.4 If the bid for an admeasurement contract, which results in the

34.1

35.1

36. Employer’s Right 36.1

to Accept Any
Bid, and to
Reject Any or All
Bids

37. Award Criteria

37.1

lowest Evaluated Bid Price, is seriously unbalanced, front
loaded or substantially below updated estimates or if any item
in the Priced Activity Schedule is front loaded or contains an
crroneous amount in the opinion of the Employer, the
Employer may after clarification require the Bidder to produce
detailed price analysis for any or all items that the amount of
the performance security be increased at the expense of the
Bidder.

The Employer shall compare all substantially responsive bids
in accordance with ITB 33 to determine the lowest evaluated
bid.

The Employer shall determine to its satisfaction whether the
Bidder that is selected as having submitted the lowest
evaluated substantially responsive bid meets the qualifying
criteria.

The Employer reserves the right to accept or reject any bid,
and to annul the bidding process and reject all bids at any time
prior to contract award, without thereby incurring any liability
to Bidders.

F. Award of Contract

Subject to ITB 36.1, the Employer shall award the Contract to
the Bidder whose offer has been determined to be the lowest
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38. Notification of
Award

39. Signing of
Contract

40. Performance
Security

evaluated bid and is substantially responsive to the Bidding
Document, provided further that the Bidder is determined to
be qualified to perform the Contract satisfactorily.

38.1 Prior to the expiration of the period of bid validity, the
Employer shall, for contract amount above the prescribed
threshold of N$ 2 M, notify the selected bidder of the proposed
award and accordingly notify unsuccessful bidders. Subject to
Challenge, the Employer shall notify the selected Bidder, in
writing, by a Notification of award for award of contract. The
Notification of award shall specify the sum that the Employer
will pay the Contractor in consideration of the execution and
completion of the Works (hereinafter and in the Conditions of
Contract and Contract Forms called “the Contract Price™) and
the requirement for the Contractor to remedy any defects
therein as prescribed by the Contract. Within seven days
from the issue of notification of award, the Purchaser shall
publish on the Public Procurement Portal
(www.mof.cov.na/procurement-policv-unit) and the Purchaser’s
website, the results of the Bidding Process identifying the bid
and lot numbers and the following information:

(i) name of the successful Bidder, and the Price it offered,
as well as the duration and summary scope of the contract
awarded; and

(i1) an executive summary of the Bid Evaluation Report.

38.2 Until a formal contract is prepared and executed, the
notification of award shall constitute a binding Contract.

39.1 Promptly upon issue of notification of award, the Employer
shall send to the successful Bidder the Contract Agreement.

39.2 Within thirty (30) days of receipt of the Contract Agreement,
the successful Bidder shall sign, date, and return it to the
Employer.

40.1 Within thirty (30) days of the receipt of the notification of
award from the Employer, the successful Bidder shall furnish
the Performance Security in accordance with the conditions of
contract, using for that purpose the Performance Security
Form included in Section VIII (Contract Forms).

40.2 Failure of the successful Bidder to submit the above-
mentioned Performance Security or to sign the Contract
Agreement within the prescribed delay shall constitute
sufficient grounds for the annulment of the award and
forfeiture of the bid security.
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41. Advance 41.1 The Public Entity shall provide an Advance Payment on the
Payment and Contract Price as stipulated in the GCC, subject to a maximum
Security amount, as stated in the BDS. The Advance Payment shall be

guaranteed by a security as per the format contained in Section
VIIL.

42. Plant and 42.1 Unless otherwise specified in BDS interim payment for Plant
Materials on site and Material on site is applicable as per GCC 39.7.

43. Debriefing 43.1 The Purchaser shall promptly attend to all debriefing for the

confract made in writing and within 30 days from the date of
the publication of the award or date the unsuccessful bidders
are informed about the award.
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Section II. Bidding Data Sheet (BDS)

The following specific data for the works to be procured shall complement, supplement,
or amend the provisions in the Instructions to Bidders (ITB). Whenever there is a
conflict, the provisions herein shall prevail over those in ITB.

[Instructions for completing the Bid Data Sheet are provided, as needed, in the notes in

italics mentioned for the relevant ITB Clauses.]

A. General

ITB 1.1

| The Public Entity is:

Kunene Regional Council, Technical and Maintenance Services

for the Inspection, Fault finding and Report, Repair and/or Overhaul,
Mount, Install, Test run and Commission, Service and Supply of New
Installations and Parts for Machines, Tools, Mechanical Equipment

and Installations and Ancilliaries.

The Project is consisting of Multiple lots that will be awarded to successful
bidders on fair distribution basis in the four years period of contract

ITB 1.2

The Intended Completion period will be agreed upon on the date of site
handover.

ITB 2.1

All the Offices, Ministries and Agencies in the Kunene Region will make used of
this contract to procure electrical works on their building.

The Funding Agency is: Offices/Ministries/Agencies

ITB 5.3

A list of firms debarred from participating in Public Procurement in
Namibia is available at http://www.mof.gov.na/procurment -policy-unit

A list of firms debarred by World Bank is available at
http://www.worldbank.org/debarr

ITB 6.2

The information required from bidders in ITB Sub-Clause 5.2 is modified
as follows: None.

ITB 6.2 (d)

Contractors should have at least three years of experience for works.

ITB 6.3 (a)

| The Contractor must have a minimum average annual financial amount of

construction of N$ 50,000.00 for the equipment mentioned above, Over the
last three years (attach proof) Completion certificate.

ITB 6.3 (b)

The number of works is: minimum three projects of similar nature and
complexity.

The period is: for the last three years.

ITB 6.3 (¢)

The essential equipment to be made available for the Contract by the

| successful Bidder shall be: Suitable vehicle for the area, Megger, Multi Tester,
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| Bearing and Pulley Pullers, Gas and Electric Welding Sets, Medium to Heavy duty |

Torque Wrenches and related equipment.

ITB 6.3 (d) Qualified Artisan with Three years of experience in Mechanical or
Electrical engineering Trades.

ITB 6.3 (e) The minimum amount of liquid assets and/or credit facilities net of other
contractual commitments of the successful Bidders shall be: Not
applicable

B. Bidding Documents
ITB 8.1 The Public Entity’s address for clarification is:
Kunene Regional Council, Mbuumbiazo Muharuka Street
Private Bag 502, Opuwo
Opuwo,
Tel: 065 273090 /065 273950
ITB9.2 A pre-bid meeting has been scheduled for — Not applicable
C. Preparation of Bids

ITB 13.1(e) Any additional materials required to be completed and submitted by the

Bidders are — Company Profile, Business Fitness certificate.
| ITB 17.1 The Contract is subjected to price adjustment in accordance with GCC
Clause 44.

ITB 17.2 Interim Payment for Plant and Material on site is applicable.

ITB 19.1 The Bid shall be valid for 180 day after the deadline set for the submission
of bid, the deadline being counted as day one of the validity period.

ITB 20.1 Note: Bid shall include a subscription to a Bid Securing Declaration.

D. Submission and Opening of Bids

ITB 211 In addition to the original of the bid, the number of copies is: None

ITB 23.1 The deadline for submission of bids shall be: 05 July 2024 @ 11HO00

ITB 23.1 The Employer’s address for the purpose of Bid submission is:
Attention: Accounting Officer
Address: Kunene Regional Council,

Private Bag 502,
Opuwo,
Tel: 065 273950/ 273090

ITB 26.1

The bid opening shall take place at: Mbuumbiazo Muharuka Street
Date: 5% July 2024; Time: 11h10
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E. Evaluation and Comparison of Bids

ITB 321

[The following provision should be included and the required
corresponding information inserted if margins of preference are

applicable. Otherwise omit]
A margin of preference shall apply.

If a margin of preference applies the application methodology shall be
defined in Section IV — Evaluation and Qualification Criteria.

F. Award of Contract

ITB 40.1

The Standard Form of Performance Security acceptable to the Public Entity
shall be “a Bank Guarantee”. The Bank guarantee shall be 10% of the
contract price inclusive of provisional and contingencies sum and VAT.

[A Bank Guarantee shall be unconditional (on demand) (see Section VIII:
Contract Forms). An amount of 10 to 15 percent of the Contract Price is
commonly specified for Performance Bank Guarantees.]: Not applicable

ITB 41.1

The Advance Payment shall be limited to 0 percent of the Contract Price less
the provisional and contingencies sums

ITB 42.1

Interim Payment for Plant and Material on site is not applicable.
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This section contains supplementary criteria that the Employer shall use to evaluate bids.

(@)

(b)

(c)

(d)

(e)

Section I1I - Evaluation Criteria

Evaluation
In addition to the criteria listed in ITB 33 the following criteria shall apply:
Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of
the Bidder's technical capacity to mobilize key equipment and personnel for
the contract consistent with its proposal regarding work methods,
scheduling, and material sourcing in sufficient detail and fully in
accordance with the requirements stipulated in Section V (Employer's
Requirements).

Multiple Contracts

Pursuant sub-clause 1.1 of the Instructions to Bidders, if Works are
grouped in multiple contracts, evaluation will be as follows: The three
lowest substantially responsive bids will be awarded the contract in specific
areas that is: Opuwo, Outjo, Khorixas, Sesfontein, Okangwadi and
Kamanjab.

Completion Time

An alternative Completion Time, if permitted under ITB 15.1, will be
evaluated as follows: Not Applicable

Technical Alternatives

Technical alternatives, if permitted under ITB 15.1, will be evaluated as
follows: Not Applicable

Margin of Preference

[insert applicable margins of preference and application methodology, if
appropriate]
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Section IV - Bidding Forms
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Bid Submission Form

| The Bidder must prepar—e the Bid Submission Form on sﬂonery with its letterhead
' clearly showing the Bidder’s complete name and address.

Note: All italicized text is for use in preparing these forms and shall be deleted from |

| the final document.

To:

Date:
Bidder’s Reference No.:

We, the undersigned, declare that:

(a)

(b)

(©)

(d)

(e)

()

(2

(h)

(i)

We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB) Clause 10;

We offer to execute in conformity with the Bidding Documents the following
Works:

b

The total price of our Bid after discounts, if any, offered in item (d) below is:

2

The discounts offered and the methodology for their application are:

_

Our bid shall be valid for a period of [insert validity period as specified
in ITB 19.1.] days from the date fixed for the bid submission deadline in
accordance with the Bidding Documents, and it shall remain binding upon us and
may be accepted at any time before the expiration of that period,

We hereby confirm that we have read and understood the content of the Bid
Securing Declaration attached hereto and subscribe fully to the terms and
conditions contained therein, if required. We understand that non-compliance to
the conditions mentioned may lead to disqualification.

If our bid is accepted, we commit to obtain a Performance Security and a
Preference Security (if applicable) in accordance with the Bidding Document;

We, including any subcontractors or suppliers for any part of the contract, do not
have any conflict of interest in accordance with ITB 5.2;

We are not participating, as a Bidder in more than one bid in this bidding process .
other than alternative offers submitted in accordance with ITB 15;
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W)

(k)

M

Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers
for any part of the contract, has not been declared ineligible under the laws of
Namibia;

We are not a government owned entity / We are a government owned entity but

meet the requirements of ITB 5.4;¢

We understand that this bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract is prepared and executed;

(m)  We understand that you are not bound to accept the lowest evaluated bid or any

(n)

other bid that you may receive; and

If awarded the contract, the person named below shall act as Contractor’s
Representative:

Name:

In the capacity of:

Signed:

Duly authorized to
sign the Bid for and
on behalf of:

Date:

Seal of Company
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Appendix to Bid Submission Form
BID SECURING DECLARATION
(Section 45 of Act)

(Regulation 37(1)(b) an 37(5))

Date: ... [Day|month|year]
Procurement Ref No.: ................... cetinmnesersaesarennassasesaene
To: ... [insert complete name of Public Entity and address].......

I/We™* understand that in terms of section 45 of the Act a public entity must include in the bidding
document the requirement for a declaration as an alternative form of bid security.

I/We* accept that under section 45 of the Act. I/we* may be suspended or disqualified in the
event of

(a) a modification or withdrawal of a bid after the deadline for submission of bids during the
period of validity;

(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid;

(c) failure to sign a procurement contract in accordance with the terms and conditions set forth
in the bidding document, should I/'We* be successful bidder; or

(d) failure to provide security for the performance of the procurement contract if required to do
s0 by the bidding document.

I/'We* understand this bid securing declaration ceases to be valid if I am/We are* not the
successful Bidder

Capacity of:
[indicate legal capacity of person(s) signing the Bid Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on dayof B
[insert date of signing]

Corporate Seal (where appropriate)
[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners

to the joint venture that submits the bid.]
*delete if not applicable / appropriate
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~ Republic Of Namibia

Ministry of Labour, Industrial Relations and Employment Creation _

Witten undertaking in terms of section 138 of the Labour Act, 2015 and
section 50(2)(D) of the Public Procurement Act, 2015

1. EMPLOYERS DETAILS

Company Trade Name: .. ...oiiiiiiiit i v e eeneeaen
Registration NUMDET: .....covitttt ettt e et
Vat NUMIDOT: ..o e e e e e iaiiens
Industry/Sector: ............ e o < B o ol e A e e m e oo S o < e B e B v e e o e eane
Place Of BUSINESS: ... ettt et e e
Physical Address: ....veeiiiii i -
TEIL INO: (5 i e e it o e e diie e e fie e e v vsaeannasnnsakiolionerasensanssansnnosenenssrasranss
FaX N0 ot
Email Address: . oo
Postal AdAress: ..o aiee uin e i Boin o8 oiah o5 d5h o 550 o Toip oBas o o o 5508 0 B e B G5 oo o oo
Full name of Owner/Accounting Officer: ............coovivivniinnnnnen. e

..............................................................................................

|8 T B ANa [0 <o
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2.  PROCUREMENT DETAILS

Procurement Reference No: ...

Procurement Description: ...................... T

...............................................................................................

................................................................................................

................................................................................................

of .o, e it e e iae e, [insert full name of company]

hereby undertake in writing that my company will at all relevant times comply
fully with the relevant provisions of the Labour Act and the Terms and
Conditions of Collective Agreements as applicable.

L am fully aware that failure to abide to such shall lead to the action as stipulated
in section 138 of the labour Act, 2007, which include but not limited to the
cancellation of the contract/licence/ grant/permit or concession.

Signature: ..........oeevvininiiinnnninnn.n

Date: coovriiiiiiiiiiiiiieneenenenannan,

Seal: oo

Please take note:
1. A labour inspector may conduct unannounced inspections (o assess the level of compliance
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the emplovees vendering
service(s) in relations to the goods and services being procured under this contract.
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Qualification Information

[The information to be filled in by bidders in the following pages shall be used for
purposes of post-qualification or for verification of prequalification as provided for in
ITB Clause 6. This information shall not be incorporated in the Contract. Attach
additional pages as necessary. Pertinent sections of attached documents should be
translated into English. If used for prequalification verification, the Bidder should fill in
updated information only.]

1. Individual 1.1 Constitution or legal status of Bidder: [attach copy/
Bidders or ) .
Individual Place of re@istration: .. ..o.o.iveireieieie e neiieeneaeeereeanen

Members of Principal place of business: .............o.coiiiiiiii
Joint Ventures
Evidence of signatory authorized to sign the bid ( if applicable):

[attach]

1.2 Annual amounts of construction works performed during the last
three years [insert amounts in the national currency equivalent]

1.3 Number [insert number] of works of a nature and amount similar
to the Works performed as prime Contractor over the last /insert
number] years. [Also list details of work under way or
committed, including expected completion date(s).]

‘ Project/Contract name Name of client and Type of work performed Value of contract
and country contact person and year of completion in NAD

(@)
(b)

1.4 Major items of Contractor’s Equipment proposed for carrying
out the Works. [List all information requested below. Refer also
to ITB Sub-Clause 6.3 (c).]

Item of Description, make, : Condition (new, good, poor) i Owned, leased (from whom?), or to
equipment and age (years) and number available be purchased (from whom?)

@
() l

1.5 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. [Attach
biographical data. Refer also to ITB Sub-Clause 6.3 (d).]
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!— . Posttion

Name

Years of experience
{general)

Years of experience in
proposed position

(2)
(®)

1.6 Proposed subcontracts and firms involved. Refer to General
Conditions of Contract Clause 7.

. Sections of the Works

Value of
subcontract

Subcontractor Experience in similar work

(name and address)

(a)
(b)

1.7 Financial reports for the last /insert number; usually 3] years:
Financial Statements, Audited Accounts, etc. [List below and
attach copies.]

1.8 Evidence of access to financial resources to meet the
qualification requirements: cash in hand, lines of credit, etc.
List below and attach copies of support documents.

1.9 Name, address, and telephone, telex, and facsimile numbers of
banks that may provide references if contacted by the Public

Entity.

1.10 Information on current litigation(s) in which the Bidder is

involved.

J Other party(ies)

Cause of dispute

Amount involved

(a)
(b)

2. Additional
Requirements

2.1

1.11 Proposed Program (work method and schedule). Descriptions,
drawings, and charts, as necessary, to comply with the

requirements of the Bidding Documents.

the Bidding Document.

Bidders should provide any additional information requested in
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Bill of Quantities’
Objectives
The objectives of the Bill of Quantities are:

(a) to provide sufficient information on the quantities of Works to be performed to
enable bids to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities
for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works
of the same nature carried out in different locations or in other circumstances which may
give rise to different considerations of cost. Consistent with these requirements, the
layout and contents of the Bill of Quantities should be as simple and brief as possible.

Dayworks Schedule

A Dayworks Schedule should be included only if the probability of unforeseen work,
outside the items included in the Bill of Quantities, is high. To facilitate checking by the
Public Entity of the realism of rates quoted by the bidders, the Day works Schedule
should normally comprise the following:

(a) A list of the various classes of labor, materials, and Constructional Plant for
which basic day work rates or prices are to be inserted by the Bidder, together
with a statement of the conditions under which the Contractor shall be paid for
work executed on a day work basis.

(b) Nominal quantities for each item of day work, to be priced by each Bidder at
day work rates as Bid. The rate to be entered by the Bidder against each basic
day work item should include the Contractor’s profit, overheads, supervision,
and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary priced Bill of Quantities. The inclusion of such provisional sums often
facilitates budgetary approval by avoiding the need to request periodic supplementary
approvals as the future need arises. Where such provisional sums or contingency
allowances are used, the Special Conditions of Contract should state the manner in which
they shall be used, and under whose authority (usually the Employer’s Representative).

The estimated cost of specialized work to be carried out, or of special goods to be
supplied, by other contractors (refer to GCC Clause 8) should be indicated in the relevant
part of the Bill of Quantities as a particular provisional sum with an appropriate brief
description. A separate procurement procedure is normally carried out by the Public

" “Bill of Quantities” is prepared for by the employer and the bidders who agreed with the rates may
submit their bids duly signed and sealed.”
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Entity to select such specialized contractors. To provide an element of competition
among the bidders in respect of any facilities, amenities, attendance, etc., to be provided
by the successful Bidder as prime Contractor for the use and convenience of the specialist
contractors, each related provisional sum should be followed by an item in the Bill of
Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance,
etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Public Entity or the person drafting the Bidding Documents. They should not be included
in the final Documents.

31
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PART 2 — Employer’s Requirements
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Section V - Employer’s Requirements

Table of Contents
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1.1.7

122
1.3

1.3.1

132

133

Specifications

GENERAL BID CONDITIONS

DEFINITIONS

"Official in Charge' will always be the person who issued the order for the work to be
done.

"Regional Representative"” will always be the Representative of the Directorate
Maintenance and Technical Services of the Kunene Regional Council in the Kunene region
where the work is to be done.

"Certifying Official" will always be the accompanying official usually nominated by the
Regional Representative on the service or repair sheet.

"Day" represents a minimum of 24 (twenty-four) hours.

""Subsistence allowance" is an allowance granted, while travelling or working on site. This
allowance is paid additional to normal or overtime rates when a contractor has to overnight
away from his base station.

"Artisan" means a person with a certificate of competency, recognised by the Ministry of
Labour and Manpower for the purpose of being qualified to perform the specific task of an
artisan.

NOTE: Bidders must please take note of the ‘Artisans’ allowed
to work on the equipment described in Section 4 of this Bid. (See
4.3)

THIS DOCUMENT, WITH ITS FULL TEXT, WILL THUS SERVE AS A CONTRACT.
ALL RELEVANT PAGES OF THIS DOCUMENT MUST BE FILLED IN AND
ALL PAGES MUST BE INITTALLED, NOT DOING SO WILL INVALIDATE
THIS BID.

Claims for preferences can only be considered if documentary proof is submitted.

GENERAL PROCEDURES OF WORK

No furniture is to be used as a stepladder on which to stand while removing or repairing
items from walls. All small items such as tables, chairs, curtains and blinds are to be
removed out of rooms where work is to be done and placed in corridors or where directed
and covered with dust sheets if so desired.

Heavy items such as cupboards, safes and cabinets are to be moved as necessary and
covered with dustsheets to protect such items from damage or staining, etc. On completion,
all items are to be dusted and cleaned and replaced to original position.

Contractors will be held responsible for repairs or replacement or as instructed by the
Inspector to any of the items damaged during the operation.
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1.34

1.3.5

1.4

1.4.1

1.4.2

143

1.5

1.5.1

1.5.2

153

154

155

1.5.6

1.5.7

1.5.8

On completion, the premises are to be left in a clean and orderly manner to the satisfaction
of the Official in charge.

Work in progress must under all circumstances and at all times be open for inspection by a
duly authorised official.

BASIS OF BIDDING

Contractors shall Bid for materials required and permanently installed on the basis of the
following:

Contractors will be reimbursed on the basis of material invoices submitted for materials
required and permanently installed. Such invoices shall reflect the appropriate discount on
the valid materials/spares price list.

Work will be equally distributed amongst the three lowest contractors based on their
availability and capability to do the work.

SUBSISTENCE AND TRAVEL REIMBURSEMENT

Contracts are on the following basis:

If work is to be carried out by the contractor on his own premises, delivery and removal of
equipment to be repaired/overhauled, may be the responsibility of the State, or the
contractor, as ordered by the Official in Charge.

If equipment is to be repaired/overhauled within and up to a distance of 50 km radius from
the contractor's premises, travel or transport costs will be at the expense of the contractor
and provision has to be made in his labour rates, for these kilometers travelled.

If equipment is to be repaired/overhauled outside a distance of 50-km radius from the
contractor's premises, travel or transport costs will be at the expense of the State as
indicated by the contractor. The costs are calculated for kilometers travelled outside the
50-km radius.

The contract prices are based on a definite fixed flat rate including any surcharge for
cleaning and workshop materials, per working hour for;

One artisan (skilled labour) plus one labourer (unskilled labour): straight time and overtime.
One artisan only: straight time and overtime.

One labourer only: straight time and overtime.

Travelling rates are applicable for workmen travelling from the contractor's premises only
when the radial distance from such premises is greater than 50 km, and provision has to be

made in the contractor’s labour rates for these travelling costs. Travelling costs are
calculated for kilometers travelled outside the 50-km radius.

When the contractor, due to the nature of the work to be carried out is required to stay
overnight, he shall obtain prior approval from a duly authorised official. The contractor will
be reimbursed at the bid subsistence rates.

All rates Bided for working time, travelling time and subsistence are considered to be
FIRM and no adjustment whatsoever will be considered in respect thereof.
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1.6

le.1

1.7

1.7.1

1.7.2

1.73

1.7.4

1.8

1.8.1

1.9

1.9.1

1.92

TRANSPORT

No additional charges will be allowed for drivers and/or assistants, and provision must be
made if neccessary in the kilometer rate.

RATES

Overtime must be stated as a percentage of the relevant straight time rate.

Straight travel time must be stated as a percentage of the relevant straight time rate.
Overtime travel time must be stated as a percentage of the relevant straight time rate.
Travel time formula

The following formulas will be used to calculate travel time:

For vehicles up to and inctuding 3 ton:

DISTANCE KM TRAVELLED multiplied by the applicable hourly rate
100

For vehicles above 3 ton:

DISTANCE KM TRAVELLED multiplied by the applicable hourly rate
80

SITE MAINTENANCE

During the progress of the work and at the completion thereof, the Site shall be kept and left
in a clean and orderly condition to the satisfaction of the Inspector. The contractor shall at
all times store materials and equipment for which he is responsible in an orderly manner
and shall keep the premises free from debris and obstruction.

SAFETY

The contractor shall observe proper and adequate safety measures and precautions on the
site at all times. Where adequate safety measures and precautions are not being observed,
the Inspector may order the contractor to comply with minimum safety requirements at the
contractor's expense and compliance with such an order will not absolve the contractor from
any of his responsibilities and obligations under the contract or in terms of the Labour Act,
1992: Regulations Relating to Health and Safety of Employees at Work. (Government
Gazette No. 1617).

RELEVANT ACTS, REGULATIONS AND STANDARDS

All work and materials shall comply with the terms and provisions of the latest amendment
of edition of the following:

Labour Act, 1992: Regulations Relating to Health and Safety of Employees at Work.
(Government Gazette No. 1617).

Standard Specification for Electrical Work, Works Specifications 20 (WS20).
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1.10

1.10.1

1.10.2

1.10.3

1.10.4

1.10.5

1.11

The Code of Practice for the Wiring of Premises, South African Bureau of Standards 0142
(SABS 0142), and

The relevant South African Bureau of Standards (SABS), British Standard (BS), the
International Electrical Code (IEC) and other supporting specifications referred to herein.

Standard Specification for Civil Work: Works Specifications 1 (WS1).

PENALTY CLAUSE

In submitting Bids, all contractors hereby accept the following PENALTY CLAUSE:

When a contractor accepts an assignment with the contract amount, the contract period
and/or the contract completion date fixed, and the contractor then defaults by not
completing the project within such a time or such extended time as may have been granted
to him, then the Government, at its own discretion, reserves the right to impose penalties on
the defaulting contractor.

The penalty will be calculated according to the following formula:

PENALTIES = Total contract value X Number of days of
Contract period (days) late completion

The penalty will not exceed more than 25% (twenty five percent) of the contract value, and
such penalty will be deducted from the Final Value of the Contract before any moneys due
to the contractor are paid out to him.

In addition to the above, the Government reserves the right, if in his sole discretion the
contractor is not making suitable and diligent progress, to give notice to the contractor to
cease further execution of the work, to measure up and price according to the Bid
everything done and pay the contractor whatever is due according to such calculation. In
such a case the contractor will also be reported to the Procurement Policy Unit as not
having been able to execute work for which he has Bided.

VALUE ADDED TAX

1.11.1 Value added Tax (VAT) should be included in all the rates (Kilometer rates, working time

1.12

1.12.1

1.12.2

rates, overtime rates, travelling time rates and subsistence rates). VAT shall also be
included in all prices claimed for materials, parts and spares. No separate charges for
VAT will be accepted.

HANDLING CHARGES

Handling charges may only be charged (Maximum of 15%) on parts and materials if
bought from a third party. Handling charges must be indicated on the price schedule. If
handling charges are claimed, a copy of the buy-out invoice must be attached to the
contractor’s invoice. Failure to attach the buy-out invoice will result in the handling
charges not being paid. In any other instance, the payment of handling charges will not be
considered. No handling charges will be allowed on stock items.

Handling charges is to be shown as one amount on the invoice, for all items of material
supplied.

37



Section V- Employer’s Requirements

1.12.3  Stock items are to be clearly indicated on invoices.

1.13

CLEANING MATERIAL AND SUNDRIES

1.13.1 No additional costs may be charged for cleaning materials used during the completion of a

job. Costs for cleaning materials are to be included in the labour rates (see also point 1.5.4).

1.13.2 No extra costs may be claimed for sundries and shop supplies/items. These costs must be

2.14

2.2

221

23

231

included in the labour rates. (see also point 1.5.4).

ADDITIONAL BID CONDITIONS

PREMISES

The Bidder must state that he has a place of business with a telephone AND a facsimile
machine/email address for communication purposes, manned at all times during working
hours, and at least a self-answering device in operation after normal working hours.

The Bidder must further undertake to have an artisan available at all times, including after
hours, weekends and public holidays, to attend to urgent and essential repairs.

For each Home Base the Bidder must prove that he has a suitable workshop with the
required equipment to do the maintenance Bided for, each Home Base must have its own
workforce consisting of at least one qualified artisan and one labourer. The names of this
workforce may only be used at one Home Base only. This must be specified and available
for inspection by the Ministry, prior to approval of the Bid document and at any time after
acceptance. Under no circurastances will it be allowed to use the same workforce on more
than one Home Base. All personnel must be in the employment of the contractor. If the
names of unemployed personnel artisans/engineers etc. are used to gain excess to the Bid
the offer will be disregarded and the Bidder will be disqualified.

If and where a contractor has permission from his local Municipality to do business from a
private residence, the Workshop must be accessible from the street. The Workshop must
also be equipped with its own telephone, fax and answering machines.

Under no circumstances will any contractor/bidder be allowed to share a

Workshop with another contractor. Contractors are allowed to hire or rent
premises as long as the business is registered in the contractor’'s name.

TRANSPORT
The Bidder must prove that he has suitable vehicles to do his work for the area Bid.

Contractor must be able to submit proof of valid lease agreement or ownership of vehicle
(registration certificates etc.)

SERVICE EXCHANGE PARTS

A list of service exchange parts on stock should be attached to Bid documents as it may
influence the bid evaluation.

38



Section V- Employer’s Requirements

24

24.1

242

243

244

245

251

252

PROCEDURES OF WORK

Any repair/overhaul work for which the contractor has catered shall be on the basis of all
work to be carried out by the contractor himself. No sub-contract will be allowed, except
with the explicit prior approval of a duly authorised official. Contractors will not be
entitled to any levy or handling fee on such approved sub-contract work.

If proven guilty of any malpractice or overcharging the State for hours NOT actually
worked, charging the State for material not actually installed or used in the completion of a
job, the contractor will be severely penalized. i.e. the contract with the contractor is liable
to be suspended for any period the Procurement Policy Unit may decide upon.

The calculation of bid prices must be done at prices applicable as and on seven days prior to
the closing date of this bid.

The Ministry reserves the right to stop or suspend any work should the workmen on site not
be considered qualified.

Should the contractor not have the required staff in his employ, (or not being personally
qualified to carry out the work) the contract will be considered null and void and the matter
will be reported to Procurement Policy Unit.

The contractor is responsible to ensure that work places are safeguarded against accidents.

All work to be carried out is to be completed within a reasonable acceptable time period.

NO WORK SHALL, OR MAY. COMMENCE WITHOUT THE FOLLOWING:

A written, specified official order by a duly authorised official, authorising the contractor to
carry out the work. Exceptions may be made in emergencies, over weekends or after
official working hours. In case of an emergency, confirmed verbal instructions be given to
the contractor by the Official in Charge. Such an instruction must be followed by an official
order the next working day.

A site handover certificate signed by the duly authorised official and the contractor
stipulating the date of commencement and the date of completion if the labour content of
the work exceeds N$ 4 000,00 (four thousand Namibian Dollars).
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26

26.1

262

2.6.5

2.6.6

2.6.7

27

271

272

273

NO WORK SHALL BE CONSIDERED COMPLETE UNLESS THE FOLLOWING HAS
BEEN COMPLIED WITH:

An inspection has been carried out by the official in charge and a Certificate of Completion
has been issued stating that the work was satisfactory.

The contractor shall submit the following with every invoice:
A full description of the service rendered.

A complete list of all spares used, with their prices.

A copy of payment certificates for approved sub-contract work.
A copy of payment certificates for buy-outs.

A copy of any relevant quotation

A test report with respect to the work carried out.

After completion of work, a work report of standard format is to be submitted to the official
in charge.

These reports shall be in the format as prescribed by the Directorate and the inspection shall
be witnessed by a duly authorised official of the Directorate.

A final certificate of completion will be issued by the official in charge after retention
period of 12 (twelve) months has lapsed for work with labour content exceeding N§ 4
000,00 (four thousand Namibian Dollars).

All repair/overhaul work must be guaranteed, in writing, for a period of 12 (twelve) months.
Work shall be guaranteed against faulty material and poor workmanship. The guarantee
period of 12 (twelve) months shall commence on the date on which the completion
certificate is signed by the duly authorised official and contractor.

All new installations must be guaranteed for a period of 12 (twelve) months and shall allow
for 3 (three) guarantee services, for each 4 months of the 12 months period.

Where the value of the allocated work exceeds N$ 100 000,00 (hundred thousand Namibian
Dollars) retention of 5% (five percent) of the Final Value of the work shall be held for a
period of 12 (twelve) months after the date of issue of the Certificate of Completion.

COMMENCEMENTS AND COMPLETION OF WORK

The contractor is to inform the Official in Charge of the time of commencement of work.

All work deemed as emergencies must commence within 24 (twenty-four) hours after
receipt of the order issued by the duly authorised official. If the contractor does not comply
with this, Government may cancel that order and issue an order to a contractor. For any
other work that must commence within 24 hours, as ordered by the Official in Charge, the
contractor must be notified in writing.

All other work must commence within 72 (seventy-two) hours after receipt of the order or
on the date agreed by on the handover certificate. If the contractor does not comply with
this, the Government may cancel that order and issue an order to another contractor.
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2.8

2.8.1

282

283

284

2.85

2.9

2.9.1

29.2

293

294

295

296

The contractor is to inform the Official in Charge on the completion of work.

PROCEDURES IN GENERAL

The contractor will be responsible for arranging monthly site meetings with a minimum
time lapse of once a month, with the official in charge. The contractor will keep minutes of
such meetings and such minutes will constitute a true record of the major projects
(exceeding N$ 100,000.00).

Should a contractor during the course of a project realise that he is unable to stay within the
allotied contract period due to an occurrence beyond his control he shall request in writing
an extension of time and explain what happened as well as his own actions in attempting to
recover the time lost.

In cases where the buildings are in occupation during the course of the contract, the work
shall be carried out in such a manner as will cause the least inconvenience to the occupants,
and allow for the work being completed expeditiously, with the biggest area of the premises
as will best be suited to the occupants to be taken over at a time.

In addition to the above, the instructions of the official in charge shall be complied with as
regards the carrying out of any portions of the work which, in his opinion, requires to be
expedited, and priority shall be given to such work as and when directed.

Small works for which the labour content charges is less than N$ 4,000.00 (four thousand
Namibian Dollars) is not required to be guaranteed in writing, but should any defects occur
within 12 (twelve) months of completion, as a result of poor workmanship or poor quality
of materials, the contractor shall repair such defects at his own expense to the satisfaction of
the official in charge.

GENERAL NOTE

All materials and equipment used in servicing the above equipment shall comply in all
respects with the conditions of the pertinent manufacturer.

The service contractor shall furnish a certificate of competency issued by an approved
authority of the relevant Local Authority where his premise is situated.
(Non-compliance may lead to disqualification of offer)

All work shall be carried out according to accepted Engineering Standards (see also
clause 1.9.2) and to the satisfaction of the Official in Charge. Poor workmanship will not
be accepted and any work not completed to the satisfaction of the Official in Charge, will
be reported to the Procurement Policy Unit.

The service contractor shall maintain proper service records of all the units.

These records must be available for inspection at all times.

Attached Service Report to be completed in full by Service Contractor after each service.
These service reports shall indicate the condition in which the equipment was found, action

taken, recommended further action necessary, parts requirements for such further action and
general remarks.
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298

All removed or replaced material, spares, pieces of equipment, complete or
disassembled, are the property of the Government and must be handed to the ‘Officer
in Charge’, who will dispose of them according to Treasury Instructions.

The Bid makes provision for the supply of parts for the equipment as described in
the heading of the Bid. Parts in this instance are regarded as pieces of
equipment, spares, material and tools that essentially forms part of a functional
mechanical/electrical unit and is required to make the mechanical/electrical unit

operational.
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3. DESCRIPTION OF AREA TO BID FOR

NOTE: This bid is called for the Kunene region being served by the Directorate Technical
and Maintenance Services of the Kunene Regional Council under
delegation.

Any bidder may bid for the area. He may however also bid for a single
Constituency within the area.

AREA
UNDER THE JURISDICTION OF THE REGIONAL OFFICE OPUWO, IN:

KUNENE REGION consisting of the

OPERATIONAL AREAS OF: OPUWO
OUTJO
KAMANJAB
SESFONTEIN
KHORIXAS
OKANGWADI

(SEE ATTACHED MAP)
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4.

4.1

SPECIFICATION OF BID W/ONB/KRC-M006/2023 -KUNENE REGION

This Bid calls for the repair, overhaul, mount, install and commission, test-run,
fault find, inspect and report, service and supply of parts for the following
equipment:

PUMPS, ENGINES, TOOLS, MACHINES, ELECTRIC
METERS, PIPEWORK, FITTINGS, ANCILLARY
EQUIPMENT, STEELWORK, BOOSTER SYSTEMS,
SOLAR HEATERS & PHOTOVOLTAIC SYSTEMS ETC.

(Bidders may Bid for individual items and each item is to be clearly marked "Yes or "No")

41.1
412
413

4.14
4.1.5
4.1.6
4.1.7
4.1.8
4.1.9
4.1.10
4.1.11

4.1.12
4.1.13
4.1.14
4.1.15

4.1.16
4.1.17
4.1.18
4.1.19
4.1.20
4.1.21
4.1.22
4.1.23
4.1.24

YES/NO

Generator sets (portable)
Armatures, AC alternators and electric motors oo
All types of water, sewerage and fuel pumps (submer-

sible, circulation, wing pumps or other)
Vacuwumplant
Compressors and compressed air plant
Medical air compressors
Pipework, fittings and ancillary steelwork o
Filtrationplants
Irrigation systems
Cranes and lifting equipment
AC/DC welders and AC/DC welder generator

set combinations
Pneumatictools
Electrictools
Hydraulic tools and equipment
Workshop machinery, installations, self-powered

tools and machines
Welding and welding repairs
Solar water heaters and related equipment .
Photovoltaic systems
Concrete mixers
Lawnmowers
Busheutters
Solar battery charging equipment
Solar borehole equipment
Any other appliances or equipment that can

be categorised as the above
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42.1.1
4.2.1.2
4213
4214
421.5

42.1.6

4.3

43.1

43.1.1
4312
4313
4314

432

433

43.3.1

43.4

43.5

4.3.6

SPECIAL REQUIREMENTS
Equipment Prescribed

It is a special Condition of Bid that the CONTRACTOR has the following
equipment available at all times when working on the above equipment:

Megger

Multi Tester

Bearing and Pulley pullers

Medium to heavy duty torque wrenches
Gas & Electrical welding sets

1t is also a special condition of this bid that contractors must have a test
bench for testine pumps and motors.

Artisans to Work on Equipment

It is a special condition of this contract that only the following artisans are
permitted to work on the above equipment:

Mechanical Engineering trades
Electrical Engineering trades
Diesel Mechanics

Hydraulic Engineering Trades

The only qualifications that will be accepted are Trade Certificates,
Engineering Technician Diplomas or completed Apprenticeships.

Bidders must take note:

Contractors must submit proof of employment from Social Security
Commission of qualified artisans in his employment, for which certificates has
been attached.

Certified copies of artisan qualifications are to be attached at the back of the
Bid document. Failure to do so will result in disqualification of the Bid.

Contractors must submit proof of employment of qualified artisans for which
certificates has been attached.

Artisans must have experience in the repair and maintenance of the equipment
listed above. If Bidding for item 4.1.6 Medical air compressors, Bidders must
submit detailed proof of previous experience or special training on medical air
compressors. Details of previous experience is to be listed in annexure ‘A’. Failure
to do so will disqualify the Bidder from working on medical air compressors.
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4.4

4.5

4.6

Standard Tools and Equipment available

It is required that the bidder indicates on the attached list of standard hand tools these tools
that are available for his artisans, in his workshop or during trips. These tools must at all
reasonable times be available for inspection.

NOTE: This will be taken into consideration during the evaluation of the bid.

Any other specialised equipment and or hand tools not listed in the bid document.

....................................................................................................
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4.7 STANDARD HAND TOOLS FOR ARTISANS
. NAME SIZE OR DESCRIPTION YES | NO

VERNIER 150 mm
MICROMETER 0-100 mm
THREAD FILES METRIC
THREAD FILES AF
FLAT SCREW DRIVERS SET OF SIX (6) Assorted sizes
CROSS SREW DRIVERS SET OF FOUR (4) sizes 0~3
UTILITY KNIFE
CIRCLIP PLIERS-OUTSIDE 100.& 180 mm
CIRCLIP PLIERS-INSIDE 100 & 180 mm
SIDE CUTTER 100 & 200 mm
WATERPUMP PLIERS 200 mm
FENCING PLIERS 200 mm
LONGNOSE PLIERS 100 & 200 mm
VICE GRIP 150 AND 200 mm
RING OPEN END SPANNERS SET EACH METRIC 6~32 mm
RING OPEN END SPANNNERS SET EACH AF %~1 Inch
SOCKET SPANNERS SET EACH METRIC 6~32 mm
SOCKET SPANNERS SET EACH AF %~1 Inch
SHIFTING SPANNER 200 & 300 mm
PIPE WRENCH 300 mm
COLD CHISELS SETOF FOUR (4) 10~20mm
PIN PUNCHES SET of six (6) 3~10 mm
BALLPEIN HAMMER 200 & 500 g
RUBBER HAMMER
ALLEN KEYS SET EACH METRIC 2-~10 mm
ALLEN KEYS SET EACH AF 1/16~1/2 Inch
CENTRE PUNCH
HACKSAW
TINSNIP 300 mm
STEEL SET SQUARE 100 & 150 mm
MEASURING TAPE Sm
FEELER GAUGE METRIC 20 blade
FEELER GAUGE AF 20 blade
COMBINATION SQUARE
WRECKING BAR
WIRE STRIPPER
CABLE EXTENSION 10 meters
CRIMPING TOOL
SET DRILLS STEEL 1~13 mm
SET DRILLS MASONARY 5~10 mm
ELECTRIC HAND DRILL CHUCK SIZE 1~13 mm
FLAT FILES (MEDIUM) SET OF THREE (3) 150~300 mm
ROUND FILES SET OF THREE (3) 150~300 mm

SPIRIT LEVEL

250 & 600 mm
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5. PRICE SCHEDULES - W/ONB/KRC-MWT 01/2024 -
KUNENE REGION.

Note:  The base of operation must be filled in for each Constituency. Non-completion
may jeopardize the awarding of the Bid. False or incorrect information entered on
this table will lead to disqualification of Bidder, such as workshops/home basis that
does not exist.

5.1 CONSTITUENCIES BID FOR. INFORMATION ON FIRM AND SCHEDULE OF
RATES

* NOTE: See explanatory notes and example below table

CONSTUTUENCIES | Name of base of operation

Sesfontein
Opuwo (Urban/Rural)
Khorixas
Outjo
Kamanjab
Okangwadi

NOTES:

Bidders must indicate clearly for which Constituency they Bid.
They must clearly indicate next to each Constituency where their Home Base is situated. (Some Bidders fill in

the home base only once, next to the magisterial district they operate from. This sometimes leads to confusion as
to whether the Bidder only Bids for his home base or for the others as well).

Bidders must note:

If it is stated in the above table that a Bidder has a base station at any of the mentioned Constituency, and
an inspection reveals this to be untrue, the Bidder’s offer will be evaluated from his actual base station.

SPECIAL NOTICE TO BIDDERS

Bidders that Bid for more than one Home Base must have a
fully equipped Workshop with its own qualified artisan/s and
at least one foreman for each home base. If and where the
names of artisan/s or foreman appears on more than one Home
Base, only one Home Base will be awarded to the contractor.
(The Home Base they normally operate from)
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BID RATES

5121

TRAVELLING

N$

Vehicle up to & incl. 1 ton (N$/km)

Vehicle above 1 ton & incl. 3 ton (N$/km)

Vehicle above 3 ton & incl. 7 ton (N$/km)

5122

TRAVEL TIME RATES

Artisan only

Labourer only

Artisan & Labourer

5.123

WORKING RATES

Artisan

Labourer

Artisan & Labourer

5.1.24

OVERTIME

Artisan only

Labourer only

Artisan & Labourer

5.1.25

OVERNIGHT SUBSISTENCE
RATES

Artisan only

Labourer only

Artisan & Labourer

51.2.6

HANDLING CHARGES ON BUY-
ouTs Y%

NOTE: See General Conditions of Bid: Point 1.12 on all handling charges
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5.1.3 INFORMATION ON FIRM

5.1.3.1 PERSONNEL

Artisan's Name Trade
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6. SAMPLE OF WORKS REPORT

This report sheet is to be submitted immediately after completion of a particular job for inspection
purposes

1. Magisterial District: ........oooovniiiviviniii TTOWIN. oottt
2. Official in Charge/Reporting PEISON: . ......cveeviveeiiiiirercee ettt st e b s ses s es e e
3. WOTK LOCATION: ...ttt sttt e st ettt e st st m s s s e e e e e ese b ebenaeee
4. Order /WOTK MUMDET . ..ottt er e st s st ameas st et s s ssseen s eneseeme s
5 Brief description 0f WOTK dOMmE:......ccocc it s re e aenaea
6 REPOIT DACK: . 1.ttt e bbb s bb et b s tn s obs stn st sbesbere et enen
7. Arrival on site : (TIME, ALY ..iviiiviiicieee ettt et e evees e e essetesnesbesea
8. Departure from site : (Time, date)......ocveiiviiiiriieier ettt et ev e ee et eet et s eeseress e enesseseseanns
9. Work satisfactorily cOmPIEtEd & ...

This report sheet to be completed before departure from site, signed by the contractor and
countersigned by the Maintenance Officer at the premises.

Contractor Maintenance Officer
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No drawing

Drawings
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Supplementary Information

[Insert any additional supplementary information]
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Contract Forms

55



Section VI — Conditions of Contract 56

Section VI - General Conditions of Contract

Table of Clauses
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General Conditions of Contract

A. General

1.  Definitions 1.1 Boldface type is used to identify defined terms.

(2)

(b)

(c)

(d)

()

(@

(h)

()

@

()

()

(m)

The Accepted Contract Amount means the amount
accepted in the Notification of award for the execution
and completion of the Works and the remedying of any
defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in GCC Clause
41 hereunder.

The Completion Date is the date of completion of the
Works as certified by the Project Manager, in accordance
with GCC Sub-Clause 53.1.

The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount
stated in the Notification of award and thercafter as
adjusted in accordance with the Contract.

Days are calendar days; months are calendar months
unless otherwise stated.

Dayworks are varied work inputs subject to payment on a
time basis for the Contractor’s employees and
Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in
accordance with the Contract.
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The Defects Liability Certificate is the certificate issued
by Project Manager upon correction of defects by the
Contractor.

The Defects Liability Period is the period named in the
SCC pursuant to Sub-Clause 33.1 and calculated from
the Completion Date.

Adjudicator means the single person appointed under
Clause 23.

Drawings means the drawings of the Works, as included
in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Employer in
accordance with the Contract, include calculations and
other information provided or approved by the Project
Manager for the execution of the Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in the SCC.,

Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a
permanent record;

The Initial Contract Price is the Contract Price listed in
the Employer’s Notification of award.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the SCC.
The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or an
acceleration order.

Materials are all supplies, including consumables, used
by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the SCC (or
any other competent person appointed by the Employer
and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising
the execution of the Works and administering the
Contract.

SCC means Special Conditions of Contract
The Site is the area defined as such in the SCC.

Site Investigation Reports are those that were included in
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the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

Specification means the Specification of the Works
included in the Contract and any modification or addition
made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

A Variation is an instruction given by the Project
Manager which varies the Works.

The Works are what the Contract requires the Contractor
to construct, install, and turn over to the Employer, as
defined in the SCC.

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and
words indicating the plural also include the singular. Headings
have no significance. Words have their normal meaning under
the language of the Contract unless specifically defined. The
Project Manager shall provide instructions clarifying queries
about these GCC.

2.2 If sectional completion is specified in the SCC, references in the
GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date
for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(2)
(b)
(©)
(d)
(e)
®

Agreement,

Notification of award,
Contractor’s Bid,

Special Conditions of Contract,
General Conditions of Contract,

Specifications,
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Language
and Law

Project
Manager’s
Decisions

Delegation

Communica-
tions

W
—_—

4.1

5.1

6.1

Subcontracting 7.1

Other
Contractors

Personnel and
Equipment

8.1

9.1

9.2

(2) Drawings,
(h)  Bill of Quantities,® and

(1) any other document listed in the SCC as forming part of
the Contract.

The language of the Contract must be English and the law
governing the Contract is the Law of Namibia.

Except where otherwise specifically stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Otherwise specified in the SCC, the Project Manager may
delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and
may revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing to the
addresses specified in the SCC. A notice shall be effective only
when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors, as
referred to in the SCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

The Contractor shall employ the key personnel and use the
equipment identified in its Bid, to carry out the Works or other
personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those
proposed in the Bid.

If the Project Manager asks the Contractor to remove a person
who is a member of the Contractor’s staff or work force, stating
the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the
work in the Contract.

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.
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10. Employer’s
and
Contractor’s
Risks

11. Employer’s
Risks

12. Contractor’s
Risks

13. Insurance

10.1

11.1

11.2

12.1

13.1

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has
been issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

(i) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any person
employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works,
Plant, and Materials is an Employer’s risk except loss or damage
due to

(a) aDefect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was
not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which
are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
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14.

15.

16.

17.

Site Data

Contractor to
Construct the
Works

The Works to
Be Completed
by the
Intended
Completion
Date

Approval by
the Project
Manager

13.2

13.3

13.4

13.5

13.6

14.1

15.1

16.1

17.1

17.2

(b)  loss of or damage to Equipment;

(¢) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval within 21 days after issue of notification of award. All
such insurance shall provide for compensation to be payable in
the types and proportions of currencies required to rectify the
loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without
the approval of the Project Manager.,

Both parties shall comply with any conditions of the insurance
policies.

The policies which are in the joint names of the Contractor and
the Employer shall contain a clause to include a waiver of
subrogation of the Contractor's rights to the insurance carrier
against the Employer.

The Contractor shall be deemed to have examined any Site Data
referred to in the SCC, supplemented by any information
available to the Contractor.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the
Intended Completion Date.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project Manager,
for his approval.

The Contractor shall be responsible for design of Temporary
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18. Safety

19. Discoveries

20, Possession of
the Site

21. Access to the
Site

22. Instructions

23. Appointment
of the
Adjudicator

17.3

17.4

17.5

18.1

19.1

20.1

21.1

22.1

22.2

23.1

Works.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design
of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by
the Project Manager before this use.

The Contractor shall be responsible for the safety of all activities
on the Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager’s instructions
for dealing with them.

The Employer shall, after receiving the Performance security, the
insurance covers and the Program for the Works all as per
requirements, give possession of all parts of the Site to the
Contractor within thirty days for execution of works in
accordance to the Program for the Works. If possession of a part
is not given by the date stated in the SCC, the Employer shall
be deemed to have delayed the start of the relevant activities, and
this shall be a Compensation Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any
place where work in connection with the Contract is being
carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

The Contractor shall permit persons appointed by the Employer
to inspect the Site and/or the accounts and records of the
Contractor and its sub-contractors relating to the performance of
the Contract, and to have such accounts and records audited by
auditors appointed by the Employer if required by the Employer.
The Contractor’s attention is drawn to Sub-Clause 57.1 which
provides, inter alia, that acts intended to materially impede the
exercise of the inspection and audit rights provided for under
Sub-Clause 22.2 constitute a prohibited practice subject to
contract termination.

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the
Notification of award. If, in the notification of award, the
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24, Procedure for
Disputes

25. Program

23.2

24.1

242

243

24.4

25.1

25.2

Employer does not agree on the appointment of the Adjudicator,
the Employer will request the Appointing Authority designated
in the SCC, to appoint the Adjudicator within 15 days of receipt
of such request.

Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract; a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the SCC
at the request of either party, within 30 days of receipt of such
request.

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 15 days
of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 30 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified in
the SCC, together with reimbursable expenses of the types
specified in the SCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within thirty (30) days of the
Adjudicator’s written decision. If neither party refers the dispute
to arbitration within the above thirty (30) days, the Adjudicator’s
decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and the
place specified in the SCC.

B. Time Control

Within the time stated in the SCC, after the date of the
Notification of award, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the
Works. In the case of a lump sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.
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26. Extension of
the Intended
Completion
Date

27. Acceleration
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253

254

26.1

26.2

27.1

27.2

28.1

29.1

The Contractor shall submit to the Project Manager for approval
an updated Program at intervals no longer than the period stated
in the SCC. If the Contractor does not submit an updated
Program within this period, the Project Manager may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after
the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall provide an
updated Activity Schedule within 15 days of being instructed to
by the Project Manager.

The Project Manager’s approval of the Program shall not alter
the Contractor’s obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time.
A revised Program shall show the effect of Variations and
Compensation Events.

The Project Manager shall extend the Intended Completion Date
if a Compensation Event(as defined in GCC 41) occurs or a
Variation is issued which makes it impossible for Completion to
be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for acceleration are accepted
by the Employer, they are incorporated in the Contract Price and
treated as a Variation.

The Project Manager may instruct the Contractor to delay the
start or progress of any activity within the Works.

Either the Project Manager or the Contractor may require the
other to attend a management meeting. The business of a
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30. Early Warning

31. Identifying
Defects

32. Tests

33. Correction of
Defects

29.2

30.1

30.2

31.1

32.1

33.1

3

2

management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early

‘warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager
cither at the management meeting or after the management
meeting and stated in writing to all who attended the meeting,

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction
of the Project Manager.

C. Quality Control

The Project Manager shall check the Contractor's work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has
a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect, the test shall
be a Compensation Event.

The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain
to be corrected.

Every time notice of a Defect is given the Contractor shall
correct the notified Defect within the length of time specified by
the Project Manager’s notice.
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34. Uncorrected
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35. Contract Price

36. Changes in the
Contract Price

37. Variations

34.1

351

352

36.1

36.2

37.1

37.2

If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

In the case of an admeasurement contract, the Bill of Quantities
shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the
Contract Price. The Contractor will be paid for the quantity of
the work accomplished at the rate in the Bill of Quantities for
each item.

In the case of a lump sum contract, the Activity Schedule shall
contain the priced activities for the Works to be performed by the
Contractor. The Activity Schedule is used to prepare interim
valuations of works done.

Any errors or inconsistencies including front loading detected in
the Activity Schedule at any time during the execution of the
project shall be resolved as directed as by the Project Manager.

In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the
quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1
percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded
by more than 15 percent, except with the prior approval of
the Employer.

(¢) If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program
or method of working made at the Contractor’s own discretion.
Prices in the Activity Schedule shall not be altered when the
Contractor makes such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the
case of a lump sum contract, also in the Activity Schedule,
produced by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do so
by the Project Manager. The Project Manager shall assess the
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37.3

37.4

37.5

37.6

38.1

39.1

39.2

39.3

39.4

quotation, which shall be given within seven (7) days of the
request or within any longer period stated by the Project Manager
and before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s
costs.,

If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the
Variation corresponds to an item description in the Bill of
Quantities and if, in the opinion of the Project Manager, the
quantity of work above the limit stated in Sub-Clause 38.1 or the
timing of its execution do not cause the cost per unit of quantity
to change, the rate in the Bill of Quantities shall be used to
calculate the value of the Variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of work.

When the Program, or, in the case of a lump sum contract, the
Activity Schedule, is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise:

(a) In the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) In the case of a lump sum contract, the value of work
executed shall comprise the value of completed activities in
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40, Payments

41. Compensation
Events

39.5

39.6

39.7

40.1

40.2

40.3

40.4

41.1

the Activity Schedule.

The value of work executed shall include the valuation of
Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

Unless otherwise specified in the SCC Interim Payment may be
made for Plant and Material delivered on site ready for
incorporation within reasonable period of time in the permanent
works, subject to the Contractor transferring ownership to the
Employer and providing, where applicable, the right of the
transfer of ownership vested upon the Contractor by its supplier.

Notwithstanding the transfer of ownership the responsibility for
care and custody thereof together with the risk of loss or damage
thereto shall remain with the Contractor until taking over of the
works or part thereof in which such Plant and Materials are
incorporated and shall make good at its own cost any loss or
damage that may occur to the works or part thereof from any
cause whatsoever during such period prior to the taking over.

Payments shall be adjusted for deductions for advance payments
and retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 30 days of the
date of each certificate. If the Employer makes a late payment,
the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when
the late payment is made at the prevailing rate of interest at the
legal rate.

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set
out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the
absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions to the Contract Price.

Items of the Works for which no rate or price has been entered in
shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:
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(a)

(b)

(c)

(d

(e)

®

(&)

(h)

)
)

k)

)
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The Employer does not give access to a part of the Site by
the Site Possession Date pursuant to GCC Sub-Clause 20.1.

The Employer modifies the Schedule of Other Contractors
in a way that affects the work of the Contractor under the
Contract.

The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

The Project Manager instructs the Contractor to uncover or
to carry out additional tests upon work, which is then found
to have no Defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of the
Notification of award from the information issued to
bidders (including the Site Investigation Reports), from
information available publicly and from a visual inspection
of the Site.

The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

The advance payment is delayed.

The effects on the Contractor of any of the Employer’s
Risks.

The Project Manager unreasonably delays issuing a
Certificate of Completion.

In situations of Force Majeure which makes the
contractor’s performance of its obligations under the
Contract impossible or so impractical as to be considered
impossible under the circumstances. Such events shall be
limited to:

(@) reason of any exceptionally adverse weather
conditions (as specified in the BDS) and
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42, Tax

43. Currencies

44. Price
Adjustment

41.2

41.3

41.4

42.1

43.1

44.1

(b) reason of civil commotion, strike or lockout
affecting any of the trades employed upon the
Works or any of the trades engaged in the
preparation, manufacture or transportation of any
of the goods or materials required for the Works.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Contract Price
based on the Project Manager’s own forecast. The Project
Manager shall assume that the Contractor shall react competently
and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the
Contractor’s not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 30 days
before the submission of bids for the Contract and the date of the
last Completion certificate. The adjustment shall be the change
in the amount of tax payable by the Contractor, provided such
changes are not already reflected in the Contract Price or are a
result of GCC Clause 44.

Where payments are made in currencies other than the currency
of the Employer’s country specified in the SCC, the exchange
rates used for calculating the amounts to be paid shall be the
exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only
if provided for in the SCC. If so provided, the amounts
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due in each
currency. A separate formula of the type indicated below applies
to each Contract currency:

Pe= Ac + B: Imc/loc
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45. Retention

46. Liquidated
Damages

where:

P is the adjustment factor for the portion of the Contract
Price payable in a specific currency “c.”

Ac and Bg are coefficients® specified in the SCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific
currency “c;” and

Imc is the index prevailing at the end of the month being
invoiced and Ioc is the index prevailing 28 days before Bid
opening for inputs payable; both in the specific currency “c.”

44.2 If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations
in costs.

45.1 The Employer shall retain from each payment due to the
Contractor the proportion stated in the SCC until Completion of
the whole of the Works.

45.2 Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC 53, 1, half the total
amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager
has certified that all Defects notified by the Project Manager to
the Contractor before the end of this period have been corrected.
The Contractor may substitute retention money with an “on
demand” Bank guarantee.

46.1 The Contractor shall pay liquidated damages to the Employer at
the rate per day stated in the SCC for each day that the
Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the
amount defined in the SCC. The Employer may deduct
liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s
liabilities.

46.2 If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by

* The sum of the two coefficients A. and B, should be ] (one) in the formula for each currency.
Normally, both coefficients shall be the same in the Jormulae for all currencies, since coefficient A, for
the nonadjustable portion of the payments, is a very approximate figure (usually 0.13) to take account
of fixed cost elemenis or other nonadjustable components. The sums of the adjustments for each
currency are added to the Contract Price. [To be transferred to the User Guide]
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47. Bonus

48. Advance
Payment

49, Securities

47.1

48.1

48.2

48.3

49.1

adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates. specified in GCC
Sub-Clause 40.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the SCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

The Employer shall make advance payment to the Contractor of
the amounts stated in the SCC by the date stated in the SCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer in
amounts equal to the advance payment. The Guarantee shall
remain effective until the advance payment has been repaid, but
the amount of the Guarantee shall be progressively reduced by
the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor,
following the schedule of completed percentages of the Works
on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

The Performance Security shall be provided to the Employer no
later than the date specified in the Notification of award and shall
be issued in an amount specified in the SCC, by a bank and
denominated in the Namibian Dollars. The Performance Security
shall be valid until a date 30 days from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee.

49.2 (a)Where the contractor has benefitted from the application of

the Margin of Preference for employment of local
manpower, it shall:

(i) in the execution of the contract, fulfill its obligation of
maintaining local manpower force for 80 % or more of the
man-days deployed in the execution of the Works with
which it satisfied the criteria of eligibility for being
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50. Dayworks

awarded the contract in application of the Margin of
Preference; and

(ii) concurrently with the above performance security,
provide a preference security to guarantee it will fulfill its
obligation in that respect.

(b) For contracts above N$ 5 M, the preference security shall
be in the form of an “on demand” bank guarantee for an
amount in a convertible currency equivalent to the
difference between its bid price and the bid price of the
lowest bid if the Margin of Preference was not
applicable. It shall be issued by a commercial bank
located in the Republic of [Insert name of country].

(¢) For contracts up to N§ 5 M, an amount equal to the value
of the preference security shall be retained from
progressive payments to the contractor, to constitute the
guarantee for the preference security.

(d) The preference security shall be valid until the Contractor
has completed the Works and a Completion Certificate
has been issued by the Employer’s Representative as per
GCC 53.

(¢) The cost of providing the security shall be borne by the
Contractor.

49.3 Where a Preference Security is applicable:

() the Employer’s Representative shall monitor the employment of
local manpower throughout the execution of the contract and shall from
time to time request a report from the contractor on the percentage of
total men-days deployed using local manpower.

(i) the Contractor shall submit the local manpower employment reports
as often as it is reasonably requested by the Employer’s Representative.

(i) the Employer’s and Contractor’s representatives shall consult each
other to ensure that the Contractor’s obligation towards local manpower
employment is met during the Works execution.

(iv) At the time of works completion, the Contractor shall submit a
certified audited report to the Employer to substantiate the actual
percentage of local manpower employed throughout the execution of the
works,

(v) The preference security shall be forfeited by the employer in case of
failure on the part of the contractor to employ at least 80% of the local
manpower in the execution of the Works,

50.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be
used only when the Project Manager has given written
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51. Cost of
Repairs

52. Labour Clause

50.2

50.3

51.1

52.1

52.2

instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

(a) The rates of remuneration and other conditions of work of
the employees of the Contractor shall not be less favorable than
those established for work of the same character in the trade
concerned-

1) by collective agreement applying to a substantial
proportion of the workers and employers in the trade
concerned;

(i) by arbitration awards; or

(iii) by Remuneration Regulations made under the Labour
Act, 2007.

(b) Where remuneration and conditions of work are not
regulated in a manner referred to at (a) above, the rates of the
remuneration and other conditions of work shall be not less
favorable than the general level observed in the trade in which
the contractor is engaged by employers whose general
circumstances are similar.

No Contractor shall be entitled to any payment in respect of
work performed in the execution of the contract unless he has,
together with his claim for payment, filed a certificate:

(a) stating the rates of remuneration and hours of work of
the various categories of employees employed in the execution of
the contracts;

(b) stating whether any remuneration payable in respect of
work done is due;

(© containing such other information as the Chief
Executive Officer of the Public Body administering the contract
may require to satisfy himself that the provisions under this
clause have been complied with.
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53. Completion

54. Taking Over

55. Final Account

56. Operating and
Maintenance
Manuals

57. Termination

523

52.4

53.1

54.1

551

56.1

56.2

57.1

57.2

Where the Chief Executive Officer of the Public Entity
administering the contract is satisfied that remuneration is still
due to an employee employed under this contract at the time the
claim for payment is filed under section 138, subsection 2, he
may, unless the remuneration is sooner paid by the Contractor,
arrange for the payment of the remuneration out of the money
payable under this contract,

Every Contractor shall display a copy of this clause of the
contract at the place at which the work required by the contract is
performed.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project Manager
shall do so upon deciding that the whole of the Works is
completed.

The Employer shall take over the Site and the Works within seven
days of the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within 60
days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 60
days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after
it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment certificate.

It “as built” Drawings and/or operating and maintenance manuals
are required, the Contractor shall supply them by the dates stated
in the SCC,

If the Contractor does not supply the Drawings and/or manuals by
the dates stated in the SCC pursuant to GCC Sub-Clause 55.1, or
they do not receive the Project Manager’s approval, the Project
Manager shall withhold the amount stated in the SCC from
payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:
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58. Fraud and
Corruption

573

57.4

57.5

58.1

58.2

(a) the Contractor stops work for 30 days when no stoppage of
work is shown on the current Program and the stoppage has
not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(¢c) the Employer or the Contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) apayment certified by the Project Manager is not paid by the
Employer to the Contractor within 60 days of the date of the
Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of
time determined by the Project Manager;

(H) the Contractor does not maintain a Security, which is required;

(g) the Contractor has delayed the completion of the Works by
the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the SCC; or

(h) if the Contractor, in the judgment of the Employer, has
engaged in corrupt or fraudulent practices in competing for
or in executing the Contract, pursuant to GCC Clause 57.1.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those listed
under GCC Sub-Clause 56.2 above, the Project Manager shall
decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible.

If the Employer determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract, then the Employer
may, after giving 15 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from
the Site, and the provisions of Clause 57 shall apply as if such
expulsion had been made under Sub-Clause 57.5 [Termination by
Employer].

Should any employee of the Contractor be determined to have
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59. Payment upon
Termination

58.3

59.1

59.2

engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practice during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.

For the purposes of this Sub-Clause:

(1)  “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;

(i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(i) *collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including
to influence improperly the actions of another party;

(iv) “coercive practice” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of
a party;

(v) “obstructive practice” is

(a) deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation
or making false statements to investigators in order to
materially impede an investigation into allegations of
a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing
the investigation; or

(b) acts intended to materially impede the exercise of an
inspection and audit rights provided for under Sub-
Clause 22.2.

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the work done and Materials ordered
less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work
not completed, as indicated in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor’s personnel employed
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60. Property

61. Release from
Performance

60.1

61.1

solely on the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to the
date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary Works,
and Works shall be deemed to be the property of the Employer if
the Contract is terminated because of the Contractor’s default.

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.
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Section VII. Special Conditions of Contract

[Except where otherwise indicated, all SCC should be

issuance of the

Jilled in by the Employer prior to
Bidding Documents. Schedules and reports to be provided by the

Employer should be annexed]

These clauses

should be read in conjunction with the General Conditions of

Contract
A. General

GCC 1.1 (r) | The Employer is Kunene Regional Council, Private Bag 502, Opuwo

GCC 1.1(v) | The Intended Completion Date for the whole of the Works shall be — the
contract will be awarded in Multiple (contracts)lots and from time to time to
different Contractors. Thus the completion dates will be agreed upon at the
site handover of a specific works.

GCC 1.1 (y) | The Project Manager is Head of Technical and Maintenance Services, PO
Box 141, Opuwo and Heads of Sub offices will monitor and do quality
control.

GCC 1.1 (aa) | The Sites are located in the Region and related documents as well as
drawings will be issued with the site hand over.

GCC 1.1 (dd) | “The Start Date shall be communicated once the allocation of works has
been done and official Purchase Order issued -usually between 3 to 7 days
after handing over of site.

GCC 1.1 (hh) | The Works consist of maintenance of government building and minor new
works.

GCC2.2 Sectional Completions are: Not applicable

GCC 2.3(i) The following documents also form part of the Contract: None

GCCs5a The Project manager may delegate any of his duties and responsibilities.

GCCoe.1 Delivery address for notices is:

Employer: Kunene Regional Council, Private Bag 502, Opuwo
Mbuumbiazo Muharuka Street, Opuwo

GCC 8.1 Schedule of other contractors: Conditions mentioned in GCC 8.1 prevails.

GCC13.1 Except for the cover mentioned in (d)(i) hereunder, the other insurance
covers shall be in the joint names of the Contractor and the Employer and
the minimum insurance amounts shall be: Not applicable

GCC 14.1 Site Data are: will be issued with site handover.

GCC 20.1 The Site Possession Date(s) shall be: the date and related matters willbe |
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discussed on handover day. o

GCC231 &
GCC23.2

Appointing Authority for the Adjudicator: No Adjudicator shall be
appointed for this Contract.

GCC 24.

In case a dispute of any kind arises between the Employer and the Contractor
in connection with, or arising out of, the contract or the execution of works or
after completion of works and whether before or after repudiation or other
termination of Contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Employer’s Representative, the
matter in dispute shall, in the first place, be referred in writing to the
employer’s representative, with a copy to the other party.

The Employer and the Contractor shall make every effort to resolve the
dispute amicably by direct informal negotiation. If, after thirty (30) days, the
parties have failed to resolve their dispute or difference by such mutual
consultation, then either the Public Entity or the Contractor may give notice to
the other party of its intention to refer the matter to:

GCC24.3

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
Not applicable.

GCC 244

For large contracts with domestic contractor:

Any dispute or difference in respect of which a notice of intention to
commence arbitration has been given shall be finally settled by
arbitration in accordance with Namibian Laws by an Arbitrator to be
appointed by both parties to the dispute or in any case of disagreement,
by an Arbitrator to be appointed by a judge in Chambers of Namibia.
The Arbitrator fees will be borne by the losing party. Any decision of
the Arbitrator shall be final and binding to both parties”: Not applicable

B. Time Control

'GCC 25.1

The Contractor shall submit for approval a Program for the Works as will be
agreed upon from time to time.

GCC 253

The period between Program updates is 3 days.

The amount to be withheld for late submission of an updated Program is N§
100.00.

C. Quality Control

GCC33.1

The Defects Liability Period is: 12 months guarantee period.

GCC 39.7

Interim Payment for Plant and Material on site is not applicable.
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—

D. Cost Control

GCC 41.1 ()

Force Majeure: Heavy Storm, Floods and Strong Winds.

GCC43.1

The currency of the Employer’s country is: Namibian Dollars.

GCC 44.1

The Contract is not subject to price adjustment in accordance with GCC
Clause 44, and the following information regarding coefficients does not
apply: Not applicable

' GCC 45.1

The proportion of payments retained is: 10% for part payment and 5% for
practical completion on projects with the contract value of N§ 100,000.00
and more.

GCC46.1

The liquidated damages for the whole of the Works are 4% per week.

The maximum amount of liquidated damages for the whole of the Works is
10% max of contract price.

GCC47.1

The Bonus for the whole of the Works is 0% per day. The maximum
amount of Bonus for the whole of the Works is 0% of the final Contract
Price.

'GCC48.1

The Advance Payments shall be: N$ 0.00 and shall be paid to the Contractor{
no later than N/A.

‘GCC4&1

The Performance Security amount is 10% of the contract amount.

(a) Bank Guarantee: 10%. Only for projects with the contract value of N$
100 000.00 and more.

[A Bank Guarantee shall be unconditional (on demand) (see Section VIII.
Security Forms). An amount of 10 percent of the Contract Price is
commonly specified for Performance Bank Guarantees,

E. Finishing the Contract

GCC55.1

The date by which operating and maintenance manuals are required is: the
day before the Contractor hands over site to Project Manager “Official in
Charged”.

The date by which “as built” drawings are required is: Will be agreed upon
the site completion date.

GCC55.2

The amount to be withheld for failing to produce “as built” drawings (wiring
diagrams) and/or operating and maintenance manuals by the date required in
GCC 58.1is N$ 7,500.00.

GCC 56.1

Operating and maintenance manuals should be supplied to the employer by
the contractor no later than; The day before site handover.
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GCC 56.1 | Amount to be withheld should the maintenance and operation manuals not
be provided is: N$ 1,500.00.

GCC57.2 (g) The maximum number of days is: 5 days.

GCC 59.1 The percentage to apply to the value of the work not completed, representing 1
the Employer’s additional cost for completing the Works, is Maximum of
25% (twenty five percent) of the contract value. Penalty Clause 10.1. will

apply.




Section VIIT - Contract Forms

Section VIII - Contract Forms

{This Section contains forms which, once completed, will form part of the Contract. The
forms for Performance Security and Advance Payment Security, when required, shall
only be completed by the successful Bidder after contract award. i

Table of Forms
Notification of AWArd........c.ovueeeeereeeeeosenessssseeeseessos oo, Error! Bookmark not defined.
CONIACE AGTCEIMENE w.cevvrrrernssrrsssissesemmesseasessssssssssssssseeenseressessessesssssssseesessesesesese e 87
Performance Security ..........eoeueeecseeemssesresseseosoosooosossos Error! Bookmark not defined.
Form for Preference Security..............ccouueuvueuoieeeeneeessooooooooooo 51

85
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Notification of award

[ on letter head of the Employer/

This is to notify you that your Bid dated . . . . finsert datef . . . . for execution of the . . .

....... [insert name of the contract and identification number, as given in the Appendix to Bid] .
......... for the Accepted Contract Amount of. . . . . . .. .finsert amount in numbers

and words in Namibian Dollars], as corrected and modified in accordance with the
Instructions to Bidders is hereby accepted by (insert name of Public Entity).

You are requested to furnish the Performance Security within 21 days in accordance

with the General Conditions of Contract, using for that purpose of the Performance
Security Form included in Section VI (Contract Forms) of the Bidding Document.

AULhOTIZEA SIZNATUIE. .oiioiiiieitiiiiieiriee ettt e e str e nr e e rbesssbessbeesattnesesbesssssentaesssesanseeens

Name and Title 0f SIZNATOTY: iviiiiiiiiiee ettt e et reere e siab e sraeebessbesenteanns

Name of PUblic ENtity: ...oc.ooiiiiii ettt s
Attachment: Contract Agreement

[This form is simply a guide and may be amended as far as possible to suit
requirements of the public entity]
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Contract Agreement

THIS AGREEMENT made on the . . . . . . dayof............... .. N T ,
between . . ... [name of the Employer]. . .. ... . . . (hereinafter “the Employer™), of the one
part,and . . ... [name of the Contractor]. . . . . (hereinafter “the Contractor™), of the other
part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contracy]. .
.. .should be executed by the Contractor, and has accepted a Bid by the Contractor for
the execution and completion of these Works and the remedying of any defects
therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed
as part of this Agreement. This Agreement shall prevail over all other Contract
documents.

(a) the Notification of award

(b) the Bid

(c) the Addenda Nos. . ... [insert addenda numbers if anyj. . . . .
(d) the Appendix to the General Conditions of Contract

(e) the General Conditions of Contract;

(f) the Specification

(9) the Drawings, and

(h) the completed Schedules,

3. In consideration of the payments to be made by the Employer to the Contractor
as indicated in this Agreement, the Contractor hereby covenants with the Employer to
cxecute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract,

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of Namibia on the day, month and year
indicated above.
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Signed by:

for and on behalf of the Employer

in the
presence of:

Witness, Name, Signature, Address, Date

88

Signed by:

for and on behalf the Contractor

in the
presence of:

Witness, Name, Signature, Address, Date
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Sample Form of Preference Security

Form of Preference Security

(Bank Guarantee)
To:___________ [name of
Employer]

- L  [address of
Employer]

WHEREAS - [name and
addresses of the contractor] (hereinafter called “the Contractor"), has undertaken in
pursuance to Contract No. =~ dated to execute

[ nameTf Contract and brief Description of

Worﬁ (h&ineﬂr called “the Cor?ract");

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a local commercial bank for the
sum specified therein as security for compliance with his obligation stated in Sub-Clause
49.2 of the Conditions of Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Contractor, up to a total of [amount
of Guarantee]'’, we undertake to pay you, upon your first written demand and without
your having to substantiate such demand any sum within the limit of
[amount of Guarantee].!

We hereby waive the necessity of demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in anyway release
us from liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

This guarantee is valid until the date of the Completion Certificate.
Signature and Seal of the Guarantor

Name of Bank
Address

Date

19 Amount to be inserted by the Guarantor in accordance with Sub-Clause 49.2 of the General Conditions of Contract
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Advance Payment Security

[Bank’s Name, and Address of Issuing Branch or Office]

Beneficiary: .icveeeeeesissreseresssssssssssansons [Name and Address of Employer] ..ovessssssososes cesnssesansesantssnssessensos

DAL ceeerrerereeerecirerssinnnretnsescscsossossssssassssssessresssesssesasasssssssessssssnsssassssssssassssssnssasssssnnssssnssssansostsnsssessasnsenassses

Advance Payment GUarantee NO.. cu.iriininccsninieiiinnsnsseissieiisisssssmesessssssssessscssassoss

We have been informed that . . . .. [name of the Contractoy]. . . . . (hereinafter called “the
Contractor”) has entered into Contract No. . . . .. [reference number of the Contract]. . . . .
dated........ with you, for the execution of . . . . .. [name of contract and brief description of
Works]. . . . . (hereinafter called “the Contract™).

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum .. ... [name of the currency and amount in figures] ' . . . .. G.... [amount in
words]. . . .. ) is to be made against an advance payment guarantee.

At the request of the Contractor, we . . . . . [name of the Bank]. . . . . hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of . . . .. [name of
the currency and amount in figures[*. . . . .. (. ....[amount in words]. . . . . ) upon receipt by us of
your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation under the Contract because the Contractor used
the advance payment for purposes other than the costs of mobilization in respect of the
Works.

It 1s a condition for any claim and payment under this guarantee to be made that the
advance payment referred to above must have been received by the Contractor on its
account number . .. .. [Contractor’s account numberj. . . . . at..... [name and address of the
Bank]. . . ..

The maximum amount of this guarantee shall be progressively reduced by the amount of
the advance payment repaid by the Contractor as indicated in copies of interim statements
or payment certificates which shall be presented to us. This guarantee shall expire, at the
latest, upon our receipt of a copy of the interim payment certificate indicating that eighty
(80) percent of the Contract Price has been certified for payment, or on the . . . day of .

2 whichever is earlier. Consequently, any demand for payrnent under thls
guarantee must be received by us at this office on or before that date.

Note
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the
Sfinal document.

1 The Guarantor shall insert an amount representing the amount of the advance payment denominated in
Namibian Dollars as specified in the Contract.

2 Insert the expected expiration date of the Time for Completion. The Employer should note that in the
event of an extension of the time for completion of the Contract, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a
one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the



Section VII{ - Q)ntra(ﬁ orms 92

,\_ésémm Re: o ! (e iy

Kunene Regional Council

TECHNICAL AND MAINTENANCE SERVICES

Invitation for Bids (IFB)

LAUNDRY, CATERING EQUIPMENT AND DOMESTIC APPLIANCES

BID FOR THE REPAIR, OVERHAUL, MOUNT, INSTALL AND COMMISSION, TEST-RUN,
FAULT FINDING, INSPECT AND REPORT, SERVICE AND SUPPLY OF PARTS FOR THE
LAUNDRY, CATERING EQUIPMENT AND DOMESTIC APPLIANCES

W/ONB/KRC: MWT 01/2024

Bids are invited through Open National Bidding (ONB) procedures for the inspection, fault
finding and report, repair and/or overhaul, mount, install, test run and commission,
service and supply of new installations and parts for machines, tools, mechanical
equipment and installations and ancilliaries and the invitation is open to all Namibian
bidders.

1. Interested eligible bidders may obtain further information from Kunene Regional
Council, Stefanus Hoaeb cellphone number 0811459062, email address
shoaeb@kunenerc.gov.na and inspect the Bidding Documents at the address given
below from 10h00.

2. A complete set of Bidding Documents in English may be purchased by interested
bidders on the submission of a written application to the address below and upon
payment of a non-refundable fee of N$ 100.00. The method of payment will be EFT
or Cash Deposit into Kunene Regional Council, Account Number: 62072239364,
First National Bank, Opuwo Branch, branch code: 261473. The Bidding
Documents will be given upon payments or proof of bank deposit.

3. Bids must be delivered to the address below at or before 5t July 2024 at 11HO00.
Electronic bidding will not be permitted. Late bids will be rejected.

4. The address referred to above is:

Kunene Regional Council
Private Bag 502
Mbumbijazo Muharukua
Street

Opuwo

Yomi's faithfully,
GP l-}an S
Chie R?;im al O &

g
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Employer’s written request for such extension, such request to be presented to the Guurantor before the
expiry of the guarantee.
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