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Letter of invitation
Procurement Reference No. W/RFQ/KRC-01/2022
01 February 2022
Dear Sir / Madam

REQUEST FOR QUOTATION FOR WORKS: CONSTRUCTION OF OKANGUATI SETLLEMENT OFFICE — PHASE 1A:

BOUNDARY FENCING

The Kunene Regional Council invites you to submit your best quote for the works described in detail
hereunder. Any resulting contract shall be subject to the terms and condition referred to in the document.

Queries, if any, should be addressed to Sendra Nakale the Procurement Management Unit Kunene regional
council email: pmu.kunenerc@gmail.com .

Please prepare and submit your quotation in accordance with the instructions given or inform the undersigned
if you will not be submitting a bid.

Yours faithfully

Mo N

George. R Kandstb
Chief Regional Officer




SECTION I: INSTRUCTIONS TO BIDDERS

1. Rights of Public Entity
The Kunene Regional Town Council reserves the right:
a) To split the contract as per the lowest evaluated cost per lot; and
b) To accept or reject any bid or to cancel the bidding process; and reject all bids at any time prior to
contract award; and
¢) To change the quantity of the quoted item. All quantities are subject to remeasurements.

2. Preparation of Bids
You are requested to quote for the items mentioned in section Ill by completing, signing, and
returning:
a) the Bid Letter in Section Il with its annex for Bid Securing Declaration; and
b) the Priced Activity Schedule Section IV
¢) the Specifications and Compliance Sheet (If required); and
d) any other attachment as deemed appropriate
You are advised to carefully read the complete Invitation for Bid document, including the Special
Conditions of Contract in Section VI, before preparing your bid. The standard forms in this document
may be retyped for completion but the Bidder is responsible for their accurate reproduction.

3. Validity of Bids
The bid validity period shall be 60 calendar days from the date of bid submission deadline.

4. Eligibility Criteria

To be eligible to participate in this exercise, you should:

a) have avalid certified copy (NAMPOL) of company Registration Certificate;

b} have an original or certified copy (NAMPOL) of valid good Standing Tax Certificate;

¢) have an original or certified copy (NAMPOL) of valid good Standing Social Security Certificate;

d) have a certified (NAMPOL) copy of certificate indicating SME Status (for Bids reserved for SMEs);

e) have a valid certified (NAMPOL) copy of Affirmative Action Compliance Certificate, proof from
Employment Equity Commissioner that bidder is not a relevant employer, or exemption issued in
terms of Section 42 of the Affirmative Action act, 1998;

f} Submit a bank confirmation from the banking institutions as proof of banking in Namibia.

g) Submit a signed BID-securing Declaration

h) an undertaking on the part of the Bidder that the salaries and wages payable to its personnel in
respect of this proposal are compliant to the relevant laws, Remuneration Order, and Award,
where applicable and that it will abide to the Namibian Labour Laws if it is awarded the contract or
part thereof; and;

i) have over at least 2 years’ experience in works of a nature and amount like the Works performed
under this contract. (Attach proof, refer to item 11 below)

j) submit a company profile.

K) Preference shall be given to SME bidders from Kunene Region where the goods are required.

Therefore, attach a confirmation letter from the Councilor’s Office (not older than two months) or

fitness certificate from the Local Authority in Kunene Region.

5. Bid Security/Bid Securing Declaration
Bidders are required to subscribe to a Bid Securing Declaration for this procurement process {refer to
section Il below).



10.

11.

Works Completion Period

The completion period for works shall be Twenty-two (22) working days after acceptance and issue
of Letter of Acceptance. Deviation in completion period shall (not?) be considered (even) if such
deviation is reasonable.

Sealing and Marking of Bids

Quotations should be sealed in a single envelope, clearly marked with the Procurement Reference
Number: W/RFQ/KRC-01/2022, addressed to Kunene Regional Council Mbumbiazo Muharukua
Street, P/Bag Opuwo 502, Opuwo, with the Bidder’s name at the back of the envelope.

Submission of Bids

Quotation should be deposited in the Quotation/Bid Box located at Kunene Regional Council
Mbumbiazo Muharukua Street, P/Bag Opuwo 502, Opuwo, not later than Friday, 04 March 2022 at 14h30.
Quotations by post or hand delivered should reach above mentioned location by the same date and time at
latest. Late quotations will be rejected. Quotation received by e-mail will not be considered.

Bid Opening

Quotations will be opened internally by the Public Entity immediately after the closing time referred
to in section 8 above. A record of the Quotation Opening stating the name of the bidders, the amount
quoted, the presence or absence of a Bid Securing Declaration, will be posted on the notice board of
the Public Entity and available to any bidder on request within three working days of the Opening.

Evaluation of Quotations
The Kunene Regional Council shall have the right to request for clarification during evaluation. Offers
that are substantially responsive shall be compared based on evaluated cost, subject to Margin
Preference where applicable, suitability of Plant & Equipment offered to successful completion of the
works and the experience of key personnel, to determine the lowest evaluated bid. In addition, the
following will be considered:
a) Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's
technical capacity to mobilize key equipment and personnel for the contract consistent with
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and
fully in accordance with the requirements stipulated in Section V (Employer's Requirements).

b) Completion Time
An alternative Completion Time, if permitted, will be evaluated as follows:
0,1% of the contract amount per calendar day to a maximum amount of 10% of contract amount

C) Local Preference

Preference shall be given to suppliers based and operating from the Kunene Region, where the
Works are required. Preference will be in the form of 5% Price Preference on the bidder’s total
cost for those who have submitted a substantially responsive bid. Therefore, bidders who have
submitted proof of being locally based and operating from the Kunene Region (Fitness Certificate
or Councilor’s letter), will be evaluated financially by reducing the total bid price of the said
bidder with 5% and using the reduced bid price in calculating the final price score.

Qualification Criteria

Bidders can submit along with their quotations reference letters and or completion certificates to
substantiate their experience in similar projects completed.

1. Individual 1.1 Annual amounts of construction work performed during the last 2years
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Bidders or
Individual
Members of
Joint Ventures

in NAD. [Attach Proof]

1.2 Two (2) works of a nature and amount like the Works performed
as prime Cantractor over the last 3 years. [Also list details of work under
way or committed, including expected completion date(s).] [Attach

Project /Contract
name and country

Name of client and
contact person

Type of work performed
and year of completion

Value of contract in NAD

a)
b)
c)
=
1.3 Major items of Contractor’s Equipment proposed for carrying out the
Works. [List all information requested below]
Iltem of Description, Condition (new, good, | Owned, leased (from
equipment make and age poor) and number who?), or to be
(years) available purchased (from who?)
a)
b)
c)
a)
e)

f)




1.4 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. [Attach biographical data]

Position Name Years of experience Years of experience
(general) In proposal position

a)

b)

c)

d)

12,

13.

14,

1.5 Financial reports for the last 3 years: Financial Statements, Audited
Accounts, etc.

1.6 Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach
copies of support documents.

1.7 Name, address, and telephone, telex, and facsimile numbers of banks
that may provide references if contacted by the Public Entity.

Prices and Currency of Payment

Prices for the executive of works shall be fixed in Namibian Dollars as quoted. Quotations shall cover all
costs of labour, materials, equipment, overheads, profits, and all associated costs for performing the
works, and shall include all duties. The whole cost of performing the works shall be included in the items
stated, and the cost of any incidental works shall be deemed to be included in the price quoted.

Margin of Preference
Margins of Preference shall be applicable (Only Bids within the envelope of -10% and +10% from the
budgeted expenditure will be considered for further analyses).

Award of contract

The Bidder having submitted the lowest evaluated responsive quotation and qualified to perform the
works shall be selected for award of contract. Award of contract shall be by issue of a Purchase
Order/Letter of Acceptance in accordance with terms and condition contained in Section V: Contract
Agreement and General Condition of Contract.



15.

16.

Performance security
The successful bidder shall upon acceptance of its offer submit a Performance Security as per the
format contained in the Schedule for an amount of 10% of the contract price.

Notification of award and debriefing

Kunene Regional Council shall after award of contract promptly inform all unsuccessful bidders in
writing of the name and address of the successful bidder and the contract amount and post a notice of
award within five (5) working days. Furthermore, the Public Entity shall attend to all requests for
debriefing made in writing within five (5) working days of the unsuccessful bidders being informed of
the award.



SECTION II: QUOTATION LETTER

(to be completed by Bidders)
Complete this form with all the requested details and submit it as the first page of your bid with the
Priced Activity Schedule and documents requested above. A signature and authorization on this form
will confirm that the terms and conditions of this RB prevail over any attachments. If your bid is not
authorized, it will be rejected.

Bid addressed to: Kunene Regional Council, Mbumbiazo
Mubharukua Street, Opuwo
Procurement reference number: W/RFQ/KRC-01/2022

Subject of procurement:

We offer to execute the Works detailed on the Statement of Requirements, in accordance with the
terms and conditions stated in your Invitation for Bids referenced above.

We confirm that we are eligible to participate in this Bidding exercise and meet the eligibility criteria
specified in Section 1: Instructions To Bidders.

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public
Procurement Act during the procurement process and the execution of any resulting contract.

We have read and understood the content of the Bid Securing Declaration (BSD) attached hereto and
subscribe fully to the terms and conditions contained therein. We further understand that this
subscription could lead to disqualification on the grounds mentioned in the BSD.

We declare that the salaries and wages to be paid in respect of this quotation are compliant with the
relevant Laws, Remuneration Order and Award where applicable and that we shall abide to clause 52
of the General Conditions of Contract if we are awarded the contact or part thereof.

The validity period of our bid is Sixty (60) calendar days from the date of the bid submission deadline.

We confirm that the prices quoted in the Priced Activity Schedule are fixed and firm and will not be
subject to revision or variation if we are awarded the contract prior to the expiry date of the bid
validity.

Work will commence within Seven (7) calendar days from date of issue of Letter of Acceptance.

Works will be completed within [Bidder to insert number] days from the date
of issue of Letter of Acceptance.

Bid authorized by:

Name of Bidder Company’s Address and seal:

Contact Person

Name of Person Authorizing the Quotation: Position: Signature:

Date

Phone No./Email:




Appendix to Quotation Letter

BID SECURING DECLARATION
(Section 45 of Act) (Regulation
37(1) (b) and 37(5))

Procurement Ref No: W/RFQ/KRC01/2022

To: Kunene Regional Council
P/Bag 502
Opuwo

I/we understand that in terms of Section 45 of the Act a public entity must include in the bidding document
the requirement for a declaration as an alternative form of bid security.

I/we accept that under Section 45 of the Act, |/We may be suspended or disqualified in the event of

a) amodification or withdrawal of a bid after the deadline for submission of bids during the period of
validity;

b} refusal by a bidder to accept a correction of any error appearing on the face of abid;

c) failure to sign a procurement contract in accordance with the terms and condition set forth in the
bidding document, should I/We be successful bidder; or

d) failure to provide security for the performance of the procurement contract if required to do so by
the bidding document.

I/We understand this bid securing declaration ceases to be valid if |/We are not the successful Bidder
SIBNMEA: ceorrereieerecrrirter e sersense e sesasessesresensssesssasersserassasesss srssenesaesssassasrasssssonas

[Insert signature of person whose name and capacity are shown]
CapACILY OF: et s s e se e sae e r e st s b b e

[indicate legal capacity of person(s) signing the Bid Securing Declaration]

NAME: .t ettt et b sr s ses bt s sttt
[Insert complete name of person signing the Bid Securing Declaration]
Duly authorized to sign the bid for and on behalf of: ...,
Date on ....coecveveeeece e Day Of .ot
[Insert the date of signing]

Corporate Seal (where appropriate)

[Note*: In case of a joint venture the bid securing declaration must be in the name of all partners to the joint
venture that submits the bid.]

*delete if not applicable / appropriate



1_.-5::%\;.11.‘: :

REPUBLIC OF NAMIBIA

MINISTRY OF LABOUR,INDUSTRIAL RELATIONS AND EMPL OYMENT CREATION

Written undertaking in terms of Section 138 of the labour Act, 2015 and Section 50(2} (D) of the

Public Procurement Act, 2015

1. EMPLOYER’S DETAILS

COMPANY TIAUE NBME: ....oovvvritvris i reeassesssstes s s sat st e s eeeesses e e e eee s oo oo ees oo ees s
REGISTIAtION NUMDEK: c.ovcnivvtieeietee s ssscett s ieaesssss s ssnsassse st e e s et es e s s e s et et eee e eesesesse s oo

VAENUMDET: .oooor ettt s sss e st st e re et s oo st oo e e e et e eesseseeeeeeee.

PRYSICEI AGAIESS: ...ooovvrviesisietas e ceincecer s et ses s ees s st es e eee e ses e et es e e e e e e eeeeeeseeeeeee s eeseeene

CONEACE NO: coooee ettt et as st ees s s st st es s s s s s st et e e e sese s eeess

2. PROCUREMENT DETAILS

ProCUremMent REFEIENCE NO: .......ccvvvive e nsens st ssss setsees s ees e e e s oo oot eee oo eeeeee s eeesee s
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3. UNDERTAKING
| ettt rer e sr s s reesesenseseansateet et aeer st an et aeaersreeneerannsrannns owner / representative of

...................................................................................................................... hereby undertake in writing that my
company will at all relevant times comply fully with the relevant provision of the Labour Act and the Terms
and Conditions of Collective Agreements as applicable.

I am fully aware that failure to abide to such shall lead to the action as stipulated in Section 138 of the
Labour Act, 2007, which include but not limited to the cancellation of the contract/license/grant/permit or
concession.

Signature: ...
Date: ...

S@AIL et

Please take note:

1. Alabour inspector may conduct unannounced inspections to assess the level of compliance.
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the employees
rendering service(s} in relations to the goods and services being provided in this contract.
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SECTION Ill: STATEMENT OF REQUIREMENTS

A. SCOPE OF WORKS, SPECIFICATIONS AND PERFORMANCE REQUIREMENTS
SCOPE OF THE WORKS
The works to be carried out under this Contract comprises of the following.

Boundary Fencing

The general construction consists of erecting a boundary fencing approximately 202m long and
2.2m high from above natural ground level, fence formed of mild steel posts, stays, straining wires,
razor wires and covered with razor mesh secured to concrete ground edge beam and posts, with
and including a pedestrian gate, vehicle sliding gate, and a delivery gate.

APPLICABLE STANDARDISED AND PARTICULAR SPECIFICATIONS

For the purposes of this contract, the Bidder is advised to refer to Trade Preambles before inserting
prices.

B. DRAWINGS

The work shall be carried out in accordance with the following Drawings which form part of the
Contract Document.

ANNEXURE B contains drawings utilised in compiling the activity schedule. The bidder is
referred to annexure B to fully familiarize themselves with the drawings.

Drawing Description Drawing No. Revision
Site Plan with Fencing Layout 2133-000
Elevations and Details 2133-100
1.8m Razor Mesh Security Fence Details P2684-CF-10 B

12



SECTION IV: ACTIVITY SCHEDULE SUMMARY

Procurement Reference Number: W/RFQ/KRC-01/2022

[Complete the unit and total prices for each item listed below. Authorize the prices quoted in the signature
block below.]

ANNEXURE A contains the un-priced bill of Quantities / activity schedule. The bidder is referred to
annexure A to complete the unit and total prices for each item, final total to be brought forward to the
activity schedule summary table below.

A B C=[AxB]

ITEM | BILL | DESCRIPTION | UNIT QUANTITY | RATE AMOUNT(NS)

TOTAL BROUGHT FORWARD FROM
ANNEXURE A

Sub-Total

VAT@15%

TOTAL (N$)

|
Priced Activity Schedule Authorised By:

Name: Signature: -
Position: Date:
Authorized for and on behalf of: Company .

The Bidder is strongly advised to familiarize him/herself with the nature and extent of the
works and site to adequately make Provisions and Pricing for Preliminaries and Generals items.

ADDITIONAL NOTES TO BIDDERS:

1. Drawings

The Bidder is referred to the Section Il “Drawings” included with these Activity Schedules.

2. Activity Schedules

The pages of these Activity Schedules are numbered consecutively, and the bidder is advised to check the
number of pages and if any are missing or duplicated, or the figures or typing is indistinct, or if the
Schedules contain any obvious errors, the Bidder must immediately apply to the Kunene Regional Council
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to have the same rectified, as no liability whatsoever will be admitted in the Bidder’s Quotation due to the
foregoing.

No alteration, erasure, omission, or addition is to be made in the text and conditions of these Activity
Schedules and should any such alteration, amendment, note, or addition be made, the same will not be
recognised, but the reading of these Activity Schedules as prepared by the Quantity Surveyor on behalf of
Kunene Regional Council will be adhered to.

Should there be any discrepancies in the descriptions and or quantities between the Activity Schedules
and the project drawings, the project drawings will in all events supersede the items in the Activity
Schedules. This activity schedule is provisionally measured, and all Items (except for preliminaries and
general) shall be re-measured upon completion for final account purposes

Site

The Bidder is strongly advised to inspect the site and acquaint themselves thoroughly with the nature and
extent of the works, transport facilities, condition of adjacent existing buildings and access to the site,
limitations, and availability of working space, etc. before submitting their bid as no extras arising out of
their failure to do so will be entertained. No pre-bid sites visit arranged; bidder is advised to contact
Kunene Regional Council should they need to inspect the site during bidding period.

Procedure of work

The Bidder’s attention is drawn to the SECTION 1 INSTRUCTIONS TO BIDDERS, AND SECTION VI SPECIAL
CONDITIONS OF CONTRACT FOR “DATE FOR POSSESSION AND PRACTICAL COMPLETION”.

Penalties for non-completion

The Bidder’s attention is drawn to SECTION 1 INSTRUCTIONS TO BIDDERS, AND SECTION VI SPECIAL
CONDITIONS OF CONTRACT “LIQUIDATED DAMAGES”

Value added tax

All prices in these Activity Schedules are to be nett, i.e., rates are to exclude value-added tax. The value-
added tax is to be added to the total nett contract amount on the summary page.

Escalation of building cost

The Bidders is advised that cost escalation is NOT applicable.

Contract documents

The Bidder is advised to acquaint himself thoroughly with the nature and requirements of the work, as no
claim for extra payment in this connection will afterwards be entertained. Should any parts of the
documents or drawings not be clearly intelligible to the Bidder, he must, before submitting his tender,
obtain clarification from the Kunene Regional Town Council.

Sans Specifications

All references in these Activity Schedules to Specifications of the South African National Standards shall be
deemed to be reference to the latest issues of such specifications, and any subsequent amendments
thereto. All articles, materials or items described as to conform to the SANS Specifications must bear the
SANS mark.

14



10.

11.

12,

13.

14.

15.

Final Account

The Bidder’s attention is drawn to the fact that items (except for preliminaries and general) are
provisionally measured and shall be re-measured and adjusted at Schedule rates during the preparation
of the Final Account.

Materials and workmanship

The Project Manager shall require the Bidder to furnish samples of all workmanship for his approval prior
to the work being executed and that these samples shall be for the Bidder's account.

Submission of priced activity schedule and other relevant information

The attention of the Bidder is drawn to the fact that his original priced Activity Schedule used for Quoting
purposes must be completed in black ink. The priced Activity Schedule must have all the items properly
priced, extended and cast in black ink. The use of pencil or correcting fluid and failure to initial every page
may result in disqualification of the tender.

If any item is unpriced, it will be assumed that allowance has been made in other items to cover its cost.

Employment of Namibian People

No employee of the Bidder originating from any other country shall enter Namibian territory without a
work permit and a residence permit, obtainable from the Ministry of Home Affairs and Immigration.

It is an explicit condition of this contract that no unskilled or semi-skilled labour may be employed on the
works unless he/she is a Namibian citizen. It is a further condition that a minimum of 30% of skilled
labour employed on the works shall be Namibian citizens. Where a Bidder's labour component consists
of more than 30% or up to 100% Namibian citizens, the requirement stipulated below still applies.

The Bidder is required to schedule and specify the skilled Namibian personnel he intends employing as
well as the skilled non-Namibian personnel he intends bringing into Namibia for the sole purpose of
executing the works. This list must be attached to the Bidding document. Submission of this list does
not absolve the Bidder from compliance with any of a foregoing condition.

Work Permits

Work permits as issued by the Ministry of Home Affairs and Immigration will be accepted for specialized
and/or Professional personnel only and only in the case where said specialized positions cannot be filled
by Namibians.

Performance guarantee

Relevant clause(s) in the Notes to Bidders, General Conditions of Contract, and Special Conditions of
Contract shall apply.
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SECTION V: GENERAL CONDITIONS OF CONTRACT AND CONTRACT
AGREEMENT

Any resulting contract shall be placed by means of a Letter of Acceptance and shall be subject to the latest
issues of the General Conditions of Contract (GCC) for the Procurement of Goods (W/RFQ/KRC-01/2022)
available at Kunene Regional Council Offices, except were modified by the Special Conditions below.
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SECTION VI: SPECIAL CONDITIONS OF CONTRACT
Procurement Reference Number: W/RFQ/KRC-01/2022

The clause numbers given in the first column correspond to the relevant clause number of the General
Conditions of Contract: Request for Sealed Quotation.

GCC Clause .
Reference Special
Conditions
Employer Kunene Regional Council
GCC1.1(r)
Intended .| The intended completion date is: On or before Twenty-two (22) working
Completion Date days after project site handover, excluding the annual builder’s holiday
GCC during December and January, but including all other statutory holidays.
Project Manager The project Manager is:
GCC1.1(y) Mr. Valontino James
For:
Lithon Project Consultants (Pty) Ltd
PO Box 40902
Ausspannplatz
37 Feld Street
Windhoek,
Namibia
Site The Site is located within Kunene Regional Council Boundaries.
GCC 1.1 (aa)
The properties on which the work will be executed are Erven 350 and 364
Okanguati. It is the responsibility of the Contractor to visit the sites prior to
submitting their bid in order for them to inform themselves of the conditions
thereon.
The Contractor must make all necessary arrangements with the proper
authorities as to the nature, exact site location, access to and from the site
for the whole period of the Contract.
No claims for extras arising from these matters will be subsequently
entertained or admitted.
Start Date The Start Date shall be: Within Seven (7) calendar days after letter of
GCC 1.1 (dd) acceptance and on the date of site handover.
The works The works consist of: As specified in section 111 of this document
GCC 1.1 {hh)
Interpretation The project will be completed in the following section: As a whole
GCC2.2
Language and The language of the contract is English
Law The law that applies to the contract is the law in Namibia.
GCC3.1

17



Project manager’s
Decisions 4.1

The Project Manager shall obtain specific approval from employer before
carrying out any of his duties under the contract which in the Project
Managers opinion will cause the amount finally due under the contract to
exceed the contract price or will give entitlement to extension of time. This
requirement shall be waived in an emergency affecting safety of personnel
or works or adjacent property.

Delegation
GCC5.1

The Project Manager may delegate his/her duties as follows:

Architect:

Prinsloo Loubser Architects Incorporated
P.O Box 22111

Windhoek

Quantity Surveyor:

Jurgens Laubsher Quantity Surveyors Incorporated
P.O Box 81643

Olympia

Windhoek

Civil/Structural/Mechanical/Electrical Engineer
Lithon Project Consultants (Pty) Ltd

PO Box 40902

Ausspannplatz

37 Feld Street

Windhoek,

Namibia

Notice
GCCé6

Any notice shall be sent to the following address:
For the Employer:

For the Employer, the contact address, email, telephone and contact person
and name shall be as given on the page 2 of this Bidding Document.

For the Contractor:

For the Contractor the address shall be as given on the first page of the
Purchase Order/Letter of Acceptance and the contact name shall be:

CompPany NaME: ......cecicnerererriir et et ses e e eeesenseneas

CONtACE PEISON: ..cvvvertetiee ittt senrereresressssesessetesseonses e sesseseneson

Insurance
GCC 13.1

Expect for the cover mentioned in (d){i) hereunder, the other insurance
covers shall be in the name of the Contractor and the minimum insurance
amounts shall be:

a) for the Works, Plant and Materials: (for the full amount of the
works including removal of debris, professional feeetc....)

18



b} for loss of damage to_EquiEJment:_ (for_ the feplacement value of the
equipment that the Contractor intends to use on site until the taking
over by the Employer)

¢) for loss or damage to property: (except the Works, Plant, Materials
and Equipment) in connection with the Contract for an amount
representing the value of the Properties that are exposed to the
action of the Contractor in the execution of the works. It will extend
to the property of the Procuring Entity as well).

d) For personal injury or death:

i) of the Contractor’'s employees: [The contractor shall take an
adequate insurance cover for its employees for any claim arising in the
works].

i) of other people: [This cover shall be for an adequate amount for
Third Party extended to the Employer and itsrepresentatives].

e) for loss or damage to materials on site and for which payment
have been included in the Interim Payment Certificate, where
applicable.

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor’s All Risks coupled with
the Employer’s liability and First Loss Burglary, after approval of the
Employer. All insurance covers shall be of nil or the minimum possible
deductibles at sole expense of the Contractor.

Site data
GCC14.1

The site data is as indicated in the contract documentation. Additionally, the
contractor is to familiarise themselves with the site condition and may
request any additional available information from the Employer.

No claims for extras arising from these matters will be subsequently
entertained or admitted.

Possession of the
Site

The Site Possession Date shall be 28 February 2022 provided all official
contract documents have been signed and that the contractor submit all

GCC20.1 required documents as per GCC clause 20.1. No work is permitted on the
| site before site handover.
| Procedures for No Adjudicator shall be appointed under the contract and arbitration shall

Disputes not apply. If any dispute arises between the Employer and the Contractor in

GCC24 connection with or arising out of the Contract, the parties shall seek to resolve
any such dispute by amicable agreement, within 14 days after one party has
notified the other in writing of the dispute, then the dispute shall be
referred to court by either party.

Program The Contractor shall submit for approval a Program for the Works within

GCC25.1 Two (2) working days from the date of the Letter of Acceptance.

GCC25.3 Program updates shall be submitted within Three (3) working days from the
date of request by the Project Managers. The amount withheld for late
submission of an updated program shall be 5% of the next payment

| certificate.

Defects Liability
Period

[ GCC33.1

The Defects Liability Period is: 365 calendar days after practical completion
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Payment Payment shall be made as per progress of works without payment for
Certificates materials on and/or off site. The Project Manager shall check the

| GCC39.7 statement and certify the amount to be paid to the Contractor.

| Payments The amount certified by the Project Manager shall be paid in full within
GCC 40 Thirty (30) calendar days of receipt by the Employer of an invoice,

supported by;
a) The payment certificates; and
b) A certificate of Completion of the Works.

Adverse weather
Conditions

GCC41.1(1)

Weather conditions under which normal project activities cannot be
carried including winds, flooding, rainfall and associated resulting
adversaries.

Price adjustment
GCC 44

The contract IS NOT subject to price adjustment

Retention The proportion of payments retained is ten (10) percent of the value of
GCC 45 work and materials valued, until such time as the amount retained
equals five (5) percent of the contract sum is retained excluding VAT.
Half of the retention money will be released after formal taking over of
the Works by Employer and the remaining shall be released after the
Defect Liability Period subject to the Contractor making good all defects |
Liquidated damages | The liquidated damages for the whole of the Works are 0,1% of the
GCC46.1 contract amount per calendar day to a maximum amount of 10% of

contract amount

Bonus GCC 47.1

NO bonus shall be paid to the contractor.

Advance payment i) NO advance payment shall be made

GCC48.1
Performing i) A Performance Security in the form of a Bank Guarantee
Security representing 10% of the Contract Amount shall be required.

GCC49.1

GCC56.1 If required, the date by which operating, and maintenance manuals are
required is seven (7) calendar days after Intended Completion.

If required, the date by which “as built” drawings are required is seven
N (7) days after Intended Completion.

GCC56.2 The amount to be withheld for failing to produce “as built” drawings and
/or operating and maintenance manuals by the date required in GCC 58.1
is N$20 000.00 excluding VAT

| GCC57.2 (g) The maximum number of days is Fifteen (15) calendar days.
| GCC59.1 The percentage to apply to the value of the work not completed,

representing the Employer’s additional cost for completing the works is
Twenty (20) percent
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LOCAL SOURCING DECLARATION
(Section 73 of Act)

(Regulation 37(5) and 56(2))

[Insert complete name of Public Entity]

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding
document the requirement for a local sourcing declaration by the bidders.

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event
of-

a) If found that the goods, works and services are found to be not meeting the local content
and is not supplied by the suppliers based and operating from the 14 regions of Namibia,
and where the goods are required

b) 1/We* understand this local sourcing declaration ceases to be valid if | am/We are* not the
successful Bidder.

..................................................................................................................................................

[Insert signature of person whose name and capacity are shown]

Capacity of: [indicate legal capacity of person(s) signing the local sourcing declaration]

Name:

[Insert complete name of person signing the local sourcing declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on ................ dayof c.cocrneeeieiee Joernreenans [insert date of signing] Corporate Seal (where
appropriate)

[Note*: In case of a joint venture, the local sourcing declaration must be in the name of all partners
to the joint venture that submits the bid.] *delete if not applicable appropriate. Please accept the
assurance of my highest consideration.
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QUOTATION CHECKLIST SCHEDULE
Procurement Reference No.: W/RFQ/KRC-01/2022

Description Attached Not attached

Valid certified copy (NAMPOL) of Company Registration
Certificate

Original valid Good or certified copy (NAMPOL) of Standing
Tax Certificate

Original valid good or certified copy (NAMPOL) of Social
Security Certificate

Valid certified copy (NAMPOL) of certificate indicating SME
status (for Bids reserved for SMEs)

Valid certified copy (NAMPOL) of Affirmative Action
Compliance Certificate (refer to section 1)

Preference shall be given to SME bidders from Kunene
Region where the goods are required. Therefore, attach a
confirmation letter from the Councilor’s Office (not older
than two months) or fitness certificate from the Local
Authority in Kunene Region.

BID-Securing Declaration

Undertaking to abide to the Namibian Labour Laws

Quotation Letter

Local Sourcing Declaration

Priced activity schedules

List of similar projects completed by the bidder

Company Profile

Any additional information ............. (specify)

Disclaimer: The list defined above is meant to assist the bidder in submitting the relevant documents
and shall not be ground for the bidder to justify its non-submission of major documents for its quotation
to be responsive. The onus remains on the bidder to ascertain that it has submitted all the documents
that have been requested and are needed for its submission to be complete and responsive.
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J&L

OUR REF: JL024

CONSTRUCTION OF OKANGUATI SETTLEMENT OFFICE, KUNENE REGION
PHASE 1A: BOUNDARY FENCE

BILLNO. 1

PRELIMINARIES

NAMES OF PARTIES

Employer

Employer shall mean

Kunene Regional Council
Private Bag 502, Opuwo.
(Telephone No. 065-273950)
E-mail pmu@kunenerc.gov.na

Project Manager

Project Manager shall mean

Lithon Project Consultants (Pty) Ltd

PO Box 40902, Ausspannplatz, Windhoek.
Telephone No. 061- 250 278

E-mail valontino.james@Ilithon.com

Architect

Architect shall mean

Prinsloo Loubser Architects Incorporated
P.O Box 22111, Windhoek

Telephone No. 061-237162/83

E-mail lanel&pla.com.na

Carried to Collection
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CONSTRUCTION OF OKANGUATI SETTLEMENT OFFICE, KUNENE REGION

Quantity Surveyor

Quantity Surveyor shall mean

Jurgens Laubsher Quantity Surveyors Incorporated
PO Box 81643, Olympia, Windhoek.

Telephone No. 081366 8101

E-mail ntando@jlgs.com.na

Consulting Structural Engineers

Consulting Engineers shall mean

Lithon Project Consultants (Pty) Ltd

PO Box 40902, Ausspannplatz, Windhoek.
Telephone No. 061- 250 278

E-mail valontino.james@lithon.com

Contractor

Contractor shall mean the successful bidder appointed
by the Employer, who shall execute the Works
described in these Bills of Quantities.

i) The General Conditions of Contract under
section six of the Public Procurement Act, 2015
shall be the form approved and recommended
by the Ministry of Finance, Namibia Institute of
Architects, the Institute of Namibian Quantity
Surveyors and the Construction Industry
Federation of Namibia.

ii) The Model Preliminaries as recommended and
published by the Institute of Namibian Quantity
Surveyors, 2016 edition and shall be deemed to
be incorporated herein.
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iii) Bidders are referred to the above mentioned
documents for the full intent and meaning of
each clause thereof (hereinafter referred to by
heading and clause number only) for which such
allowance must be made as may be considered
necessary.

iv) Where standard clauses or alternatives are not
applicable to this contract such modifications,
corrections or supplements as will apply are
given under each relevant clause heading.

V) Where N/A appears opposite any clause, such
clause as detailed in the standard documents
referred to is NOT APPLICABLE to this contract.

vi) Where the designation "Architect" and
"Principal Agent" is mentioned in the Model
Preliminaries document, and in the items
detailed below, it shall be deemed to refer to
the "Project Manager".

SECTION A : GENERAL CONDITIONS OF CONTRACT

A. GENERAL

Clause 1: Definitions

Clause 2: Interpretation

Clause 3: Language and Law

Clause 4: Project Manager's Decisions
Clause 5: Delegation

Clause 6: Communications
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Clause 7: Subcontracting

Clause 8: Other Contractors

Clause 9: Personnel and Equipment

Clause 10: Employer's and Contractor's Risks
Clause 11: Employer's Risks

Clause 12: Contractor's Risks

Clause 13: Insurance

Clause 14: Site Data

Clause 15: Contractor to Construct the Works

Clause 16: The Works to be Completed by the
Intended Completion Date

Clause 17: Approval by the Project Manager
Clause 18: Safety

Clause 19: Discoveries

Clause 20: Possession of the Site

Clause 21: Access to the Site

Clause 22: Instructions

Clause 23: Appointment of Adjudicator

Clause 24: Procedure of Disputes
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CONSTRUCTION OF OKANGUATI SETTLEMENT OFFICE, KUNENE REGION

B. TIME CONTROL

Clause 25:

Clause 26:

Clause 27:

Clause 28:

Clause 29:

Clause 30:

Program

Extension of Intended Completion Date
Acceleration

Delays Ordered by the Project Manager
Management Meetings

Early Warning

C. QUALITY CONTROL

Clause 31:

Clause 32:

Clause 33:

Clause 34:

Identifying Defects
Tests
Correction of Defects

Uncorrected Defects

D. COST CONTROL

Clause 35:

Clause 36:

Clause 37:

Clause 38:

Clause 39:

Clause 40:

Bill No. 1

Contract Price

Changes in the Contract Price
Variations

Cash Flow Forecasts
Payment Certificates

Payments
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Clause 41: Compensation Events
Clause 42: Tax

Clause 43: Currencies

Clause 44: Price Adjustment
Clause 45: Retention

Clause 46: Liquidated Damages
Clause 47: Bonus

Clause 48: Advance Payment
Clause 49: Securities

Clause 50: Dayworks

Clause 51: Cost of Repairs
Clause 52: Labour Clause

E. FINISHING THE CONTRACT

Clause 53: Completion

Clause 54: Taking Over

Clause 55: Final Account

Clause 56: Operating and Maintenance Manuals

Clause 57: Termination
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Clause 58: Fraud and Corruption
Clause 59: Payment Upon Termination
Clause 60: Property

Clause 61: Release of Performance

SECTION B : SUPPLEMENTARY DOCUMENTATION

Note:

The Model Preliminaries shall be the 2016 edition of the
Model Preliminaries recommended and published by
the Institute of Namibian Quantity Surveyors, in
consultation with the Construction Industries
Federation (Namibia} and the Institute of Namibian
Architects and shall be deemed to be incorporated
herein wherever applicable.

The Contractor is referred to the above mentioned
document for the full description, intent and meaning of
the following clauses and he must allow opposite each
clause or in his rates generally for any costs in which he
may be involved in executing the Works in accordance
with the said Mode! Preliminaries.

This document can be viewed at the offices of the
Quantity Surveyor during normal office hours.

Wherever the wording "Architect" and "Principal Agent"
appears in the Model Preliminaries, the same shall be
deemed to mean or "Project Manager"
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OUR REF: JLO24

CONSTRUCTION OF OKANGUATI SETTLEMENT OFFICE, KUNENE REGION

B4: Materials and workmanship

B4.1: Samples of materials

The Contractor shall furnish at his own cost such
samples of materials and specimens of colours as may
be called for by the Project Manager for his approval

B4.2: Samples of workmanship and mockups

The Contractor shall furnish such samples of
workmanship as may be called for by the Project
Manager for his approval.

Where an assembly of various elements of the buildings
is required, which is not incorporated in the works, this
shall be arranged by the contractor. Any cost involved
shall be borne by the employer

B4.3: Ordering of materials

Should the Bills of Quantities be used for ordering
materials, this shall be entirely at the contractor's risk.

BS: Temporary works and plant

B5.2: Enclosure of works

The Contractor shall provide, erect, alter as necessary,
maintain and remove and make good at completion
suitable hoardings complete with gantries, fans, safety
screens, barriers, access gates, covered gangways, steel
sections at crane lifts, splayed corners, returned ends,
etc., all as necessary for the enclosure of the works and
the protection of the general public and others.
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B5.3: Pavement crossings and parking meters

The Contractor shall pay and recover all deposits and
pay all fees and charges in connections with and/or
obtain permission for the suspension of parking facilities
and for pavement or street encroachment and or
crossings and the removal and eventual reinstatement
of any local authority's parking meters.

B5.4: Advertising
B5.6: Special scaffolding

The Contractor shall provide, maintain and remove on
completion special scaffolding for areas exceeding 5m
above floor level, for the use of all trades, as defined
under the "Description of the Works".

No special scaffolding is measured as these bills of
quantities are based on the seventh edition of the
Standard System for Measuring Building Work.

B5.7: Contractor's offices and sheds

The Contractor shall provide and maintain temporary
sheds and offices for the proper storage of materials
and for the use of the workmen and shall remove such
temporary sheds and offices on completion.

Under NO circumstances may any of the existing or new
buildings at any stage be used for temporary
accommodation for workers, contractor's offices or the
storage of materials.
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CONSTRUCTION OF OKANGUATI SETTLEMENT OFFICE, KUNENE REGION

B5.8: Offices

The Contractor shall provide, maintain and remove on
completion office accommaodation for meetings held on
site. The office shall be provided with tables and chairs
sufficient for the maximum number of persons
attending meetings and shall be kept clean.

B5.10 Main Noticeboard

One noticeboard complying with the requirements of
the Namibia Institute of Architects is required.

The lettering shall be in English to the Project Manager's
approval and shall include the crests of the relevant
professional institutes and associations.

B6: Temporary services

B6.1: Water

The Contractor shall provide water for the works,
including all necessary temporary plumbing, removing
same and making good on completion.

B6.2: Electricity and lighting

The Contractor shall provide all necessary electricity
and artificial lighting for the works, including all
necessary temporary installation work, removing same
and making good on completion.

B6.3: Telephones

The Contractor shall provide, maintain and remove on
completion a PT telephone on site for use by all persons
engaged upon the works and shall be entitled to recover
the cost of outgoing calls from those making them.
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B6.4: Toilets
The Contractor shall provide, maintain in a thoroughly
clean and tidy condition, proper toilets for the use of

the workmen and remove the same on completion.

B8: Financial aspects

B8.3: Payment of preliminaries

Payment of preliminaries will be calculated from the
priced items within the preliminaries in accordance with
alternative B.

B8.4: Adjustment of preliminaries

The adjustment of preliminaries will be on the basis of
fixed price, value related and time related items in
accordance with method 2

B9: General

B9.1: Protection

B9.2: Protection of existing and/or partially occupied
works

B9.4: Site security

B9.5: Notice before covering work
B9.6: Disturbance

B9.7: Clearing and cleaning

The Contractor shall ensure that all areas are kept clean
and dust-free at all times.
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B9.8: Vermin

SECTION C : SPECIFIC PRELIMINARIES

Workmen's Compensation Insurance

The Contractor, domestic sub-contractors and selected
non-nominated sub-contractors shall insure workmen in
terms of the Employee Compensation Act 5 of 1995,

Persons not falling under the above mentioned Act
must be insured under individual Personal Accident
Insurance policies to the satisfaction of the Project

Manager.

Open Fires

No open fires will be permitted except in such places as
are approved by the Project Manager. Any workmen or
labourers lighting fires in unauthorised places are to be
immediately dismissed.

Blasting

The Contractor shall take all responsibility during
blasting operations, should any be necessary, and must
observe all conditions set forth in Government and Local
Authority Regulations. The use of explosives is left to
the discretion of the Contractor who must indemnify
the Employer against any claims for damages to persons
or property on or near the site from any cause
whatsoever arising out of the use of explosives. The
Contractor will be held solely responsible for and must
immediately make good, at his own expense, any
damage that may occur through the use of explosives.
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As built drawings

The position of construction breaks and the extent of
individual concrete pours are to be recorded by the
contractor on the structural engineer's drawings and are
to be submitted to the architect and the structural
engineer for their records.

If required, the Contractor shall furnish the Architect
with a set of marked drawings indicating the positions
of all plumbing and drainage pipework as actually built.

Protection of trees

Only those trees as are indicated by the Project
Manager shall be removed. All other trees are to be
protected during the building operations and no
workmen may damage these trees in any way. The
Contractor is to note that some trees may occur within
the area of building operations. Before removing such
trees, the Contractor is to obtain specific instructions
from the Project Manager as whether such trees may be
removed or not.
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Bill No. 1
PRELIMINARIES

COLLECTION

Total Brought Forward .......ccccccirieeericccvinienennnne
Total Brought Forward ........ccoeeevreeeveecncniieenncnn.
Total Brought Forward ........c.ccccovivevviccicrneenennnns
Total Brought Forward .........cccccevneenneenerrecrennnn
Total Brought Forward ........ccccceeivenneererrenecnnne
Total Brought Forward ..........ccccovvennivererecrennnn
Total Brought Forward ........cccceeviveenicennerienennnes
Total Brought Forward ........c.cccconvvennveenreecennnn,
Total Brought Forward ........c.cccevveennceeninnvennnnen,
Total Brought Forward .......c..cecevvreverceennnnecennenes
Total Brought Forward .........cocccvviveirverinceennnne
Total Brought Forward .........ccoeevvvernneenecrienneen.

Total Brought Forward .......cceervveecrivnennicinnnnnenn.

Carried to Summary

Bili No. 1

PRELIMINARIES

JURGENS LAUBSHER QUANTITY SURVEYORS
JANUARY 2022

-1/14-

Page
No

1/1
1/2
1/3
1/4
1/5
1/6
1/7
1/8
1/9
1/10
1/11
1/12

1/13

PHASE 1A: BOUNDARY FENCE

Amount

NS




Item
No

4

|

V.
4

2 J&L

OUR REF: JL024

CONSTRUCTION OF OKANGUATI SETTLEMENT OFFICE, KUNENE REGION
PHASE 1A: BOUNDARY FENCE

BILL NO. 2

EXTERNAL WORKS (PROVISIONAL)

NOTES:

1. The Bidder is advised to refer to Trade
Preambles before pricing this Bill.

2. The nature of the ground to be excavated is
believed to be earth with gravel, mica schist
and rock. Despite this statement, the
responsibility is on the Bidder to satisfy
himself as to the nature of the ground
conditions to be excavated and to allow
accordingly in his prices.

3. The Bidder is advised that his prices for articles
described by trade names or catalogue
references must be based on the type and
manufacture as specified and any other
equivalent articles may only be used subject
to written approval being obtained from
the Project Manager.

THE FOLLOWING IN WORK TO SITE CLEARANCE

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc
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Cutting down and removing, grubbing up roots and filling in
holes

Tree exceeding 200mm and not exceeding 500mm girth No

Tree exceeding 500mm and not exceeding 1000mm
girth No

Tree exceeding 1000mm and not exceeding 2000mm
girth No

THE FOLLOWING IN WORK TO FENCING AND
GATE

Earthworks

Excavate in "earth" not exceeding 2m deep below average
natural ground level (backfilling or carting away surplus

material elsewhere) for:

Trench for strip footing, ground beam, thickening to
surface bed, etc. m3

Hole for column base, pile cap, etc. m3

Extra over excavation in earth for excavation in

Soft rock (the use of jack hammers is necessary) m3
Hard rock {blasting is necessary) m3
Cart away

Extra over all excavations for loading and carting away
surplus excavated material to a suitable dumping
ground to be located by the Contractor m3
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Risk of collapse to side of excavation in "earth" not

exceeding 1,5m deep starting from average natural, reduced

or consolidated filled ground level, for:

Trenches and holes

Keep excavations free from water

Allow for keeping excavations free from water

Backfilling to trenches, holes, etc.

Selected material obtained from excavations and
spread, level, water and compact to not less than 95%
of the modified AASHTO maximum density in layers not
exceeding 150mm and trim to level

Soilcrete backilling comprising 5% cement and 95%
approved materials from the excavations

Soilcrete backfilling to trenches, holes, etc under
footings, bases, etc

Filling under floors, steps, paving, etc.

Selected "G5" material supplied by the Contractor and
spread, level, water and compact to not less than 95%
of the modified AASHTO maximum density in layers not
exceeding 150mm and trim to level

Compaction

Scarify top surface of existing formation to a depth of
150mm and compact to not less than 95% of the
modified AASHTO maximum density, to receive
footings, etc.
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Scarify top surface of existing formation to a depth of
150mm and compact to not less than 95% of the
modified AASHTO maximum density, to paving, etc.

Soil insecticide

Loosen top surface of excavation or filling under
foundation footings for a depth of 50mm, including
forming V-grooves, level and dose uniformly with
approved insecticide solution, including raking over to
ensure an even distribution and recompact

Loosen top surface of excavation or filling under pavings
for a depth of 50mm, level and dose uniformly with
approved insecticide solution, including raking over to
ensure an even distribution and recompact

Concrete, Formwork and Reinforcement
Concrete

Grade 25Mpa/19mm unreinforced concrete in:

Footing, cast against excavated surface

Ground beam and edging, cast against excavated
surface

Column base, cast against excavated surface
Concrete sundries

Create groove or recess size 150mm wide x 100mm
deep in top of concrete

Carried to Collection
Bill No. 2
EXTERNAL WORKS (PROVISIONAL)
JURGENS LAUBSHER QUANTITY SURVEYORS
JANUARY 2022
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Supply and cast bottom track to sliding gate formed of
IPEaa 100 steel section beam, cast into top of concrete
ground beam in exact position complete m

Formwork

Rough formwork to:

Edge, riser, end or reveal not exceeding 300mm high or
wide m

Reinforcement

Plain round and deformed miid steel bar reinforcement,
including hoisting or lowering and fixing in position complete

8 - 20mm Diameter rods, stirrups, etc in concrete kg

Fabric reinforcement having a surface that is plain, indented
or otherwise deformed (measured nett)

Welded steel fabric ref. 193 m2

Precast concrete

60mm Thick 35MPa concrete interlocking pavers bedded on
and including 20mm thick bed of approved sand, butt-
jointed and fiush pointed with approved sand, brushed in as

the work proceeds

Paving laid to slight falls m2

Extra over paving for filling irregularities at edge of
paving in 1:3 cement mortar, including trowelling
smooth with a steel trowel m

Carried to Collection

Bill No. 2
EXTERNAL WORKS (PROVISIONAL)
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Precast concrete road kerbs and channels finished smooth
on exposed surfaces laid on and including 400 x 100mm
unreinforced mass concrete continuous bedding with
haunchings behind each joint including excavation,

backfilling, etc

Mountable road kerb size 300mm x 150mm high

Masonry

Brickwork in 73mm solid concrete masonry units having a
compressive strength of 14MPa in Class Il cement mortar in:

One-brick walls

Brickwork in 73mm solid concrete masonry units having a
compressive strength of 7MPa in Class Il cement mortar in:

One-brick wall

Brickwork reinforcement

Steel fabric 150mm wide in foundations
Steel fabric 150mm wide

Metalwork

The following in welded mild steel to minor steel work

Top track to sliding gate formed of 15mm diameter solid
steel round bar welded above steel IPE beam (steel
beam elsewhere)} compiete, all as per Architect drawing
No. 2133-000 and 2133-100

Carried to Collection

Bill No. 2
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Rectangular hollow section post size 50mm x 25mm x
3mm thick plugged and screwed to brickwork at 500mm
centres complete, all as per Architect drawing No. 2133-
000 and 2133-100

Rectangular hollow section post size 100mm x 100mm x
5mm thick plugged and screwed to brickwork at 500mm
centres complete, all as per Architect drawing No. 2133-
000 and 2133-100

The following in welded mild steel sliding gate

Electronically operated sliding gate (electric motor by
others) size 5200mm x 2185mm high overall formed of
50mm x 100mm x 3mm thick rectangular hollow section
outer frame with four 40mm x 40mm x 2mm thick
square hollow section vertical intermediate support and
filled in with thirty 50mm x 5mm thick flat vertical bars
at approximately 16mm centres, all framed and welded
together, with and including two heavy duty steel
wheels complete with axle and welded to bottom
horizontal framing with necessary reinforcement plate
and filler pieces, etc, all as per Architect drawing No.
2133-000 and 2133-100

Gate stop comprising of 10mm thick flat bar welded
above solid steel round bar (round bar elsewhere
measured), all as per Architect drawing No. 2133-000
and 2133-100

Gate stop comprising of 200mm x 70mm x 5mm thick
flat base plate holed twice and bolted to brickwork with
two 12mm rawl bolts and including 110mm x 70mm x
5mm flat bar anchor plate welded to base plate, all as
per detail 08 on Architect drawing No. 2133-000 and
2133-100

Carried to Collection

Bill No. 2
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Roller guide bracket formed of 315mm x 100mm x
10mm plate four times holed and bolted to wall with
and including four 12mm rawl bolts and two 12mm
diameter bolt 75mm long with two 40mm x 35mm PVC
roller guide attached, including washer, nut and locking
nut, etc, all as per detail 01 on Architect drawing No.
2133-000 and 2133-100

End gate catch comprising of two U-shaped channel
bent three times to form catch size 100mm x 75mm x
100mm x 100mm high x 6mm thick flat plate including
rubber buffer, and welded to vertical anchor post (post
elsewhere), all as per detail 06 on Architect drawing No.
2133-000 and 2133-100

End gate catch comprising of two U-shaped channel
bent three times to form catch size 100mm x 75mm x
100mm x 100mm high x 6mm thick flat plate including
rubber buffer, and holed four times and bolted to
brickwork including 12mm rawl bolts, all as per detail
07 on Architect drawing No. 2133-000 and 2133-100

Gate lock comprising of flat bar size 100mm x 50mm x
10mm thick holed once for 20mm diameter lock welded
to vertical frame (frame elsewhere), and including
220mm x 30mm x 5mm thick flat bar holed once for
20mm diameter lock welded to vertical anchor post
(post elsewhere), all as per detail 06 on Architect
drawing No. 2133-000 and 2133-100

Carried to Collection
Bill No. 2
EXTERNAL WORKS (PROVISIONAL)
JURGENS LAUBSHER QUANTITY SURVEYORS
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The following in welded mild steel pedestrian gates

Pedestrian gate size 1040mm wide x 2200mm high

overall formed of 100mm x 50mm x 3mm thick

rectangular hollow section framing all round and filled

in with thirty 50mm x 5mm thick flat vertical bars at
approximately 16mm centres, all framed and welded

together, the gate fitted with and including three

100mm long heavy duty weld-on hinges and hung to

door frame (frame elsewhere), gate prepared to receive

and including "Dorma" narrow stile cylinder deadlock,

all as per Architect drawing No. 2133-000 and 2133-100 No

The following in welded mild steel service gates including

two coats silver aluminium paint

Double gate size 6206mm x 1800mm high overall with

450mm long 452 overhang, with razor wires (razor wires
elsewhere) and covered with razor mesh (razor mesh

elsewhere), with and including four suitable eye-bolt

hinges, 16mm diameter galvanised dropbolts, two 3mm

diameter round bar welded to frame, and 10mm

locking chain with 60mm "Viro" lock fixed in position

complete as per Engineers drawing P2684-CF-010 REV B No

25MPa concrete base size 200mm x 200mm x 200mm
deep having 25mm diameter pipe sleeve for drop bolt
including excavations, backfilling, etc, complete No

Carried to Collection
Bill No. 2
EXTERNAL WORKS (PROVISIONAL)
JURGENS LAUBSHER QUANTITY SURVEYORS
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Security fencing including two coats silver aluminium paint
on metal posts, stays, framing, etc

Mild steel intermediate straining post size 76mm
diameter x 2.5mm thick and 2700mm high vertically
having 450mm long 452 overhang to one side caped
with 76mm end plate, with and including 10mm
diameter anchor pin 300mm long through post and
150mm x 150mm x 5mm thick baseplate welded to the
bottom of post, base plate having a 40mm diameter
opening, post drilled through eight times for straining
and razor wires, and cast 850mm deep into concrete
footing (footing elsewhere) complete as per Engineers
drawing number P2684-CF-010 REV B No

Mild steel intermediate post size 48mm diameter x
2.5mm thick and 2450mm high vertically having 450mm
long 452 overhang to one side caped with 48mm end
plate, with and including 10mm diameter anchor pin
200mm long through post and 100mm x 100mm x 5Smm
thick baseplate welded to the bottom of post, base
plate having a 40mm diameter opening, post drilled
through eight times for straining and razor wires, and
post cast 600mm deep into concrete footing (footing
elsewhere) complete as per Engineers drawing number
P2684-CF-010 REV B No

Carried to Collection

Bill No. 2
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Mild steel corner post size 101mm diameter x 3.0mm
thick and 2700mm high vertically having 450mm long
459 overhang to one side caped with 101mm end plate,
with and including 110mm diameter anchor pin 300mm
long through post and 200mm x 200mm x Smm thick
baseplate welded to the bottom of post, base plate
having a 40mm diameter opening, post drilled through
eight times for straining and razor wires, and post cast
850mm deep into concrete footing (footing elsewhere)
complete as per Engineers drawing number P2684-CF-
010 REV B

Mild steel corner straining post size 101mm diameter x
3.0mm thick and 2700mm high vertically having 450mm
long 4592 overhang to one side caped with 101mm plate,
with and including 110mm diameter anchor pin 300mm
long through post and 200mm x 200mm x 5mm thick
baseplate welded to the bottom of post, base plate
having a 40mm diameter opening, post drilled through
eight times for straining and razor wires, and post cast
850mm deep into concrete footing (footing elsewhere)
complete as per Engineers drawing number P2684-CF-
010 REV B

Mild steel horizontal stay size 48mm diameter x 2,5mm
thick and 1900mm long having 100mm long 902
flattened ends on both sides, both ends holed once for
bolts and bolted to post with 12mm stay bolts
complete as per Engineers drawing number P2684-CF-
010 REV B

Carried to Collection

Bill No. 2
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Mild steel inclined stay size 48mm diameter x 2,5mm
thick and approximately 2750mm long, bottom end
closed off with 100mm x 100mm x 4mm base plate
having 40mm diameter opening and other end bent,
flattened, holed once for bolts and bolted to post with
12mm stay bolts and including 10mm diameter anchor
pin 300mm long through stay and cast into concrete
footing (footing elsewhere) complete as per Engineers
drawing number P2684-CF-010 REV B

Extra over for razor mesh cladding to vertical face of
fencing comprising of 2,7mm thick high tensile
galvanised core combined with a 0,5mm galvanised
blade strip welded at each intersection and having
150mm x 300mm high openings and tied to posts and
straining wires with 1,6mm thick binding wire and cast
50mm deep into concrete edging strip (edging strip
elsewhere) complete as per Engineers drawing number
P2684-CF-010 REV B

Extra over for razor wire formed of 2,5mm high tensile
galvanised core wire with 0,6mm thick galvanised steel
blades and fixed to top of security fencing complete as
per Engineers drawing number P2684-CF-010 REV B

Galvanised high tensile steel straining wires size
2.24mm diameter and tied to posts with and including
1.6mm binding wire, complete as per Engineers drawing
number P2684-CF-010 REV B

Plastering

One coat cement plaster finished smooth with a wood float,
on:

Brick wall, including flush columns and beams

Carried to Collection

Bill No. 2
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Narrow widths, not exceeding 300mm wide

30mm (Average) Thick weathered coping to top of one-
brick wall

Paintwork

One coat "Dulux trade" ecosure plaster primer on two
finishing coats "Dulux Weatherguard” ultra smooth exterior
quality acrylic PVA paint, on:

External plastered wall, including columns, etc.

Degrease with white spirit, apply one coat waterbased metal
primer, and apply two finishing coats "Dulux gloss enamel"
high gloss paint on:

Gates, etc. (both side measured over total flat area)

Carried to Collection

Bill No. 2
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Bill No. 2
EXTERNAL WORKS (PROVISIONAL)

COLLECTION

Total Brought Forward ........cccceveveeveienreceneennn
Total Brought FOrward .........cccvrvvevecreeennnneneneen,
Total Brought Forward ..........ccc.oovvveererienneceennns
Total Brought Forward .........ccccoovevevniniionnnicenns
Total Brought Forward .........ccccevvveevcnnirnennncrcnnns
Total Brought Forward .........ccccovvvieeecinerecnnnerenne
Total Brought Forward .........ccceeevievecieieneenennne,
Total Brought Forward ..........cccevcriveeeinnecncereeennn
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Total Brought Forward .........cccevnniieiannninnnnneiennn
Total Brought Forward .........ccconviiiinnninnninnenn,
Total Brought Forward ........ccceevvevvcnnnneecrnnennen

Total Brought Forward .........cccooiievennninnnnnicenn
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FINAL SUMMARY

PRELIMINARIES

EXTERNAL WORKS (PROVISIONAL)

Sub-total

CONTINGENCIES

Provide the sum of N$ 60,000.00 (sixty thousand
Namibia Dollars only) for contingencies to be expended
as directed by the Project Manager and to be deducted
in whole or in part if not required.

Total Nett Amount

ADD: VALUE ADDED TAX (15%)

Carried to Section IV - Priced Activity Schedule
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